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Section I 
Administrative Information 

A. Issuing Office 

This request for proposals (RFP) is issued by the Colorado Office of the State Auditor (OSA). 
The terms OSA, State Auditor, State, and State of Colorado are used interchangeably 
throughout this RFP. 

As an agency within Colorado’s Legislative Branch, the OSA and this solicitation are exempt 
from the State Procurement Code and State Procurement Rules [see Section 24-101-105(1)(a), 
C.R.S.]. 

All communications regarding this RFP must take place directly with the OSA’s assigned 
contract monitor listed in Section I(E)–Inquiries and Section I(F)–Submission of Proposals. 

B. Background Information 

The OSA is soliciting proposals from qualified organizations to conduct a performance audit 
of the financial sustainability of the Veterans Community Living Centers (Living Centers) in 
Colorado, operated under the Department of Human Services (Department). Colorado has 
five Living Centers that provide long-term care, short-term rehabilitation, and memory care 
to residents. According to statute [Section 26-12-104, C.R.S.], in order for a person to be 
eligible to be a resident at a Living Center, they must meet state and federal eligibility 
requirements. Department Rule [12 CCR 2511-1-11.110] provides eligibility requirements, 
which includes any person who is an honorably discharged veteran, a spouse or widow or 
widower of an honorably discharged veteran, or a Gold Star parent of children who died while 
serving in the armed forces. An eligible person does not need to be a Colorado resident. Four 
of the Living Centers: Fitzsimons (Adams County), Rifle (Garfield County), Bruce 
McCandless (Fremont County), and Homelake (Rio Grande County) are operated under the 
Department. The fifth Center, Spanish Peaks (Huerfano County), is operated under a contract 
with the Huerfano County Hospital District.  

Statute [Section 21-12-107(3), C.R.S.] requires the Living Centers to “be managed as a group 
by the state [D]epartment unless the state [D]epartment contracts for the management.” The 
Department’s Division of Veterans Community Living Centers (Division), which is located 
within the Office of Adult, Aging, and Disability Services, oversees the Living Centers. The 
Division has a total of 5 full-time equivalent staff (FTE), which includes a director, deputy 
director, and clinical operations director who administer the Living Centers as a group.  The 
Division is responsible for submitting the annual budgets for each facility, maintaining the 
facility buildings, and administering any grants or gifts given to the facilities. Statute [Section 
21-12-107(2), C.R.S.] requires each Living Center to have a nursing home administrator and 
additional staff, including medical staff, necessary to provide the services.   

The Living Centers are required to follow federal Centers for Medicare and Medicaid Services 
(CMS) regulations and standards that apply to all licensed skilled nursing facilities, and are 
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subject to CMS inspections. CMS regulations and inspections tend to focus on safety in the 
facilities, quality of care, and infection prevention. The Living Centers are also subject to 
certification by the U.S. Department of Veterans Affairs, which sets standards of care, 
conducts annual surveys (inspections) to determine compliance with those standards, and 
determines who is eligible to be a resident. 

The Living Centers provide various services to its residents, including:  

 Long-term Care. Includes skilled nursing care; speech, physical, and occupational 
therapy; social activities; and assistance with bathing, dressing, and other daily 
activities.  

 Short-term Rehabilitation. Temporary care for individuals who can eventually return 
home following rehabilitation services. 

 Memory Care. Specialized care for individuals with dementia and other memory 
related maladies. 

Additionally, the Homelake Living Center has domiciliary cottages, which are for independent 
living with some assistance provided. Residents have their own cottage separate from the 
facility, but receive nursing services such as medication and meal management. 

Fiscal Overview 

Statute [Section 26-12-110, C.R.S.] declares that the Living Centers have enterprise status 
under section 20 of article X of the state constitution, known as the Taxpayer’s Bill of Rights 
(TABOR). The Living Centers are funded primarily from cash funds, which come from 
private-pay residents for their room and board, as well as federal funds through Medicare, 
Medicaid, and the Veterans Administration. Statute [Section 26-12-108(1)(a), C.R.S.] states 
that the Department, “shall establish rates for the care of residents, which rates must be as 
nearly equal to the cost of operation and maintenance of the veterans centers as practicable.” 
Daily rates are dependent on the resident’s status (i.e., a veteran versus a spouse or a Gold Star 
parent), the level of care, and whether or not the room is private or semi-private. The daily 
rates as of March 2024 range from $135 for a veteran in a semi-private room at Homelake to 
$377.93 for a spouse or Gold Star parent in a private room in the memory care unit at 
Fitzsimons. The following exhibit lists the rates for different levels of care at each of the Living 
Centers. 
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Exhibit 1.1 
Daily Rates for Levels of Care at the Veterans Community Living Centers 
March 2024 
Level of Care Fitzsimons McCandless Homelake Rifle Spanish 

Peaks 
Semi-Private Room 
(Veteran) 

$240.00 $173.49 $135.00 $172.71 $149.65 

Semi-Private Room 
(Non-veteran) 

$357.93 $291.42 $262.17 $290.64 $262.01 

Private Room 
(Veteran) 

$260.00 N/A $146.00 N/A $164.35 

Private Room 
(Non-veteran) 

$377.93 N/A $273.17 N/A $276.71 

Semi-Private Room 
Memory Care 
(Veteran) 

$240.00 $180.49 N/A $172.71 $157.55 

Semi-Private Room 
Memory Care (Non-
veteran) 

$357.93 $298.42 N/A $185.71 $269.91 

Private Room 
Memory Care 
(Veteran) 

$260.00 N/A N/A N/A N/A 

Private Room 
Memory Care (Non-
veteran) 

$377.93 N/A N/A N/A N/A 

Respite Care 
(Veteran) 

N/A $148.83 N/A N/A N/A 

Respite Care (Non-
veteran) 

N/A $258.25 N/A N/A N/A 

Cottage/Domiciliary 
(Veteran)  

N/A N/A $55.00 N/A N/A 

Cottage/Domiciliary 
(Non-veteran) 

N/A N/A $109.89 N/A N/A 

Source: Office of the State Auditor compilation of data found on the Department of Human Services website.  

Exhibit 1.2 below shows the sources of funding for the Living Centers for Fiscal Year 2023.  
 
Exhibit 1.2 
Veterans Community Living Centers 
Actual Budgeted Expenditures by Funding Source for Fiscal Year 2023 (in millions) 

 Fitzsimons McCandless Homelake Rifle Spanish Peaks 
General Funds $0.98 $0.52 $0.58 $0.63 $0.0 
Cash Funds $12.18 $7.82 $5.26 $7.24 $0.37 
Federal Funds  $11.66 $4.46 $2.98 $2.64 $0.0 
Total $24.82 $12.8 $8.82 $10.51 $0.37 

Source: Joint Budget Committee Staff Briefing for the Department of Human Service for Fiscal Year 2024-25.  
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Exhibits 1.3 through 1.7 below show the revenue and expenditures for each of the 
Department’s four Living Centers from Fiscal Years 2019 through 2023, the net for each year, 
the number of beds, and the average number of residents over the year.  
 
Exhibit 1.3 
Veterans Community Living Centers 
Revenues and Expenditure for Fiscal Year 2019 (in millions) 

 Fitzsimons McCandless Homelake Rifle 
FTE 236.4 135 95.3 110.6 
Revenue $24.5 $12.3 $7.2 $8.3 
Expenditures $23.4 $11.6 $7.7 $9.0 
Net Operating  $1.1 $0.7 ($0.5) ($0.7) 
Number of Beds 180 105 1101 89 
Average Census 157 93 91 68 
Percentage of Capacity 87% 89% 83% 76% 

Source: FTE amounts are reported in the Joint Budget Committee Staff Briefing for the Department of Human 
Service for Fiscal Year 2024-25. Revenues and Expenditures are OSA Analysis of CORE Reports. Number of 
beds are from the Center’s Annual Reports. Average Census was provided by the Department. 
1 The Homelake Living Center has 60 skilled nursing beds and 50 cottages.  
 

 
Exhibit 1.4 
Veterans Community Living Centers 
Revenues and Expenditure for Fiscal Year 2020 (in millions) 

 Fitzsimons McCandless Homelake Rifle 
FTE 236.4 135 95.3 110.6 
Revenue $26.7 $14.7 $9.9 $9.7 
Expenditures $27.4 $14.4 $9.9 $10.6 
Net Operating  ($0.6) $0.3 $0.0 ($0.9) 
Number of Beds 180 105 1101 89 
Average Census 151 91 96 63 
Percentage of Capacity 84% 87% 87% 70% 

Source: FTE amounts are reported in the Joint Budget Committee Staff Briefing for the Department of Human 
Service for Fiscal Year 2024-25. Revenues and Expenditures are OSA Analysis of CORE Reports. Number of 
beds are from the Center’s Annual Reports. Average Census was provided by the Department. 
1 The Homelake Living Center has 60 skilled nursing beds and 50 cottages.  
 

 
Exhibit 1.5 
Veterans Community Living Centers 
Revenues and Expenditure for Fiscal Year 2021 (in millions) 

 Fitzsimons McCandless Homelake Rifle 
FTE 236.4 135 95.3 110.6 
Revenue $22.7 $14.1 $9.1 $7.8 
Expenditures $26.9 $13.5 $9.1 $10.1 
Net Operating  ($4.2) $0.6 $0.0 ($2.3) 
Number of Beds 180 105 1101 89 
Average Census 111 76 77 44 
Percentage of Capacity 62% 72% 70% 49% 

Source: FTE amounts are reported in the Joint Budget Committee Staff Briefing for the Department of Human 
Service for Fiscal Year 2024-25. Revenues and Expenditures are OSA Analysis of CORE Reports. Number of 
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beds are from the Center’s Annual Reports. Average Census was provided by the Department. 
1 The Homelake Living Center has 60 skilled nursing beds and 50 cottages.  
 

 
Exhibit 1.6 
Veterans Community Living Centers 
Revenues and Expenditure for Fiscal Year 2022 (in millions) 

 Fitzsimons McCandless Homelake Rifle 
FTE 236.4 135 95.3 110.6 
Revenue $22.0 $8.8 $6.9 $6.8 
Expenditures $24.8 $11.5 $7.9 $9.1 
Net Operating  ($2.8) ($2.7) ($1.0) ($2.3) 
Number of Beds 180 105 1101 89 
Average Census 123 56 76 47 
Percentage of Capacity 68% 53% 69% 53% 

Source: FTE amounts are reported in the Joint Budget Committee Staff Briefing for the Department of Human 
Service for Fiscal Year 2024-25. Revenues and Expenditures are OSA Analysis of CORE Reports. Number of 
beds are from the Center’s Annual Reports. Average Census was provided by the Department. 
1 The Homelake Living Center has 60 skilled nursing beds and 50 cottages.  
 

 
Exhibit 1.7 
Veterans Community Living Centers 
Revenues and Expenditure for Fiscal Year 2023 (in millions) 

 Fitzsimons McCandless Homelake Rifle 
FTE 176.7 135.0 69.0 70.0 
Revenue $23.2 $7.8 $7.2 $8.6 
Expenditures $26.9 $12.5 $8.4 $10.4 
Net Operating  ($3.7) ($4.7) $1.8 ($1.8) 
Number of Beds 180 105 110 1 89 
Average Census 121 53 80 54 
Percentage of Capacity 67% 51% 73% 61% 

Source: FTE amounts are reported in the Joint Budget Committee Staff Briefing for the Department of Human 
Service for Fiscal Year 2024-25. Revenues and Expenditures are OSA Analysis of CORE Reports. Number of 
beds are from the Center’s Annual Reports. Average Census was provided by the Department. 
1 The Homelake Living Center has 60 skilled nursing beds and 50 cottages.  

 
As seen in Exhibits 1.3 through 1.7, the average daily census at all of the Living Centers saw 
significant declines during the COVID-19 pandemic, with the Rifle Center falling as low as 49 
percent. By Fiscal Year 2023, none of the Living Centers had returned to pre-pandemic 
capacity, with the McCandless Center in Florence, Colorado still at just over 50 percent. This 
has also resulted in the revenue not keeping pace with the expenses resulting in a deficit of as 
much as $4.7 million at the Bruce McCandless Living Center in Fiscal Year 2023.  It is unclear 
whether the Department has considered the likelihood of these trends continuing and how 
that will affect the financial sustainability of each of the Living Centers. 

C. Services Required 

The OSA is soliciting proposals from qualified organizations to conduct a performance audit 
of the financial sustainability of the Veterans Community Living Centers. Subject to oversight 
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and direction provided by the OSA, the engaged firm (Contractor) will be responsible for 
planning and conducting the performance audit to obtain sufficient, appropriate evidence 
necessary to conclude on the audit’s objectives, develop complete written findings, write the 
audit report, and present the audit report to the Legislative Audit Committee. 

The OSA prefers that the Contractor conduct this performance audit in accordance with 
generally accepted government auditing standards, issued by the U.S. Comptroller General 
[see Government Auditing Standards, 2018 Revision (Technical Update April 2021)]. However, the 
OSA will consider proposals for conducting this project as a performance evaluation outside 
of generally accepted government auditing standards; however, bidders should specifically 
address how they will approach the evaluation, including any other standards they will follow, 
in their proposal. 

Audit Objectives, Scope, and Methodology 

The engaged organization should plan and perform audit work to obtain sufficient, 
appropriate evidence to address the following objectives and support any related conclusions, 
findings, and recommendations: 
 
Objective: Assess the Department’s efforts to ensure the financial sustainability of the Living 
Centers and each Center’s ability to be self-sustaining. At a minimum, the audit work should 
include a review of the Living Centers’ operating budgets and audited financial statements; 
Living Center fee structures; applicable financial analyses, forecasts, and projections prepared 
by the Department or Living Centers; and the census goals for each Living Center. The audit 
should specifically address the following questions: 

1. How has the Department determined appropriate resident census goals for each 
Living Center to consider as part of the budgeting process to ensure that each Center 
generates enough revenue to be self-sustaining?  
 

2. Has the Department incorporated the differences in reimbursement rates, based on 
the mix of residents being cared for at any given time, into the budgeting process for 
each Living Center to ensure that each Center is generating enough revenue to be self-
sustaining?  
 

3. Has the Department evaluated the costs of staffing the Living Centers to ensure that 
qualified staff are retained to provide the care needed while also balancing the needs 
given the declining census numbers?  

 
4. Has the Department considered the demand for residential care services in the 

geographic areas the Living Centers are located in as part of its budgeting process for 
each Living Center to ensure that each Center is generating enough revenue to be self-
sustaining, and has the Department developed strategies for increasing that demand? 
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Deliverables and Timelines 

The OSA expects the Contactor to satisfy the project deliverables and timelines outlined in 
this RFP to meet a January 2025, Legislative Audit Committee hearing date, at which point 
the audit report will be publicly released. 

Work for this project is estimated to commence the week of June 24, 2024. However, work 
could begin sooner or later depending on how long it takes to route and execute the contract 
after selection of the successful proposal. No billable work can begin on this project until 
the effective date of the contract. 

Work Location 

The engagement is expected to take place primarily virtually.  However, the Contractor must 
attend the Legislative Audit Committee hearing in person to present the final audit 
report. 

Findings Development and Report Review 

The OSA has a rigorous findings development and report review process, which includes review and revisions 
at multiple levels of the organization as well as review and comment by the Department.  Prospective bidders 
should take this into consideration when preparing a proposed calendar and budget. The 
findings must adhere to the OSA’s standards as described in “Exhibit G–Developing and 
Presenting Findings” of the OSA’s standard contract. The final report must adhere to the 
OSA’s standards as described in “Exhibit H–Reporting Requirements and Format for 
Separately Issued Reports” of the OSA’s standard contract. The OSA’s standard contract 
containing both exhibits is included in Section IV–Supplemental Information. 

Section IV–Supplemental Information also includes a link to an example of a recent 
performance audit report issued by the OSA. Prospective bidders should review that example 
report to gain an understanding of the OSA’s high expectations in terms of form and 
presentation and, more importantly, the quality of the evidence that is used to develop and 
substantiate the audit’s findings and conclusions. 

Fieldwork and Findings 

The fieldwork and findings phases of this project are expected to take place from July 1, 2024 
through October 4, 2024 and include the following project deliverables and timelines: 
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Fieldwork and Findings 
Tasks Details Completed 

No Later Than 
Hold Planning 
Meeting with the 
OSA 

Hold a planning meeting with the OSA contract 
monitor prior to the entrance conference. 

Week of June 17, 2024 

Hold Entrance 
Conference with the 
Department/Agency 

Hold an entrance conference with the appropriate 
Department personnel to discuss the audit, timeline, 
and logistics. The OSA contract monitor, Deputy State 
Auditor, and State Auditor participate in this meeting. 
The Contractor is responsible for scheduling this 
meeting with the assistance of the OSA contract 
monitor. 

Week of June 24, 2024 

Begin Fieldwork Obtain and review documentation, interview 
Department personnel and others as appropriate, and 
analyze data. Have ongoing communication with the 
Department throughout fieldwork to request 
documentation and data; ensure a clear understanding 
of operations, requirements, and criteria; clear the 
results of file reviews and data analysis; and update on 
logistics. 

Beginning immediately 
after the entrance 
conference and 
through completion of 
the contract 

Provide Updates to 
the OSA 

Provide routine updates regarding the status of the 
audit work, noted problems, preliminary findings, etc. 
to the OSA contract monitor throughout the duration 
of the engagement. The Contractor must notify the 
OSA contract monitor immediately of any problems or 
delays in gathering information, completing the work, 
or communicating with the Department. Routine 
updates may be provided verbally and/or through 
written progress reports on a schedule determined 
jointly by the OSA contract monitor and the 
Contractor. 

Beginning the week of 
July 8, 2024 through 
completion of the 
contract 

Submit Written Draft 
Findings to the OSA 
Contract Monitor 

Prepare and submit detailed written findings reflecting 
completion of all the work required in the scope of 
work to the OSA contract monitor. The findings must 
adhere to the format outlined in “Exhibit G–
Developing and Presenting Findings” of the OSA’s 
standard contract. The Contractor should allow 
approximately 3 weeks for review by the OSA contract 
monitor. Adjustments and refinements to the fieldwork occur as 
the draft written findings are discussed, reviewed, revised. 

Week of August 26, 
2024 

Coordinate with the 
OSA Contract 
Monitor to Submit 
Written Findings to 
the Deputy State 
Auditor 

The Contractor should allow a minimum of 3 weeks 
for the Deputy’s review and for the Contractor to 
make revisions. If needed, the OSA contract monitor 
will schedule a meeting for the Contractor to discuss 
the findings with the Deputy State Auditor. Adjustments 
and refinements to the fieldwork occur as the draft written 
findings are discussed, reviewed, revised. 

Week of September 
16, 2024 
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Coordinate with the 
OSA Contract 
Monitor to Submit 
Written Findings to 
the State Auditor 

The Contractor should allow a minimum of 2 weeks 
for the State Auditor’s review and for the Contractor to 
make revisions. If needed, the OSA contract monitor 
will schedule a meeting or conference call for the 
Contractor to discuss the findings with the State 
Auditor. Adjustments and refinements to the fieldwork occur as 
the draft written findings are discussed, reviewed, revised. 

Week of September 
30, 2024 

Coordinate with the 
OSA Contract 
Monitor to Submit 
Written Findings to 
the 
Department/Agency 

Once the written findings are approved by the State 
Auditor, coordinate with the OSA contract monitor to 
submit the written findings to the Department for 
review prior to the findings clearing meeting. The 
written findings should be provided to the Department 
at least 1 week prior to the findings clearing meeting. 
Adjustments and refinements to the fieldwork occur as the draft 
written findings are discussed, reviewed, revised. 

Week of October 14, 
2024 

Complete Fieldwork The primary fieldwork necessary to conclude on the 
audit objectives and support the audit findings should 
be substantially complete by this date. 

Week of October 14, 
2024 

 
Reporting 

The reporting phase of this project is expected to take place from October 21, 2024 through 
January 2025 and includes the following project deliverables and timelines: 
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Reporting 
Tasks Details Completed 

No Later Than 
Prepare Draft Audit 
Report 

Prepare a draft report using the written findings and the 
requirements outlined in “Exhibit H–Reporting 
Requirements and Format for Separately Issued 
Reports” of the OSA’s standard contract. 

October 21, 2024 

Submit Draft Report 
to the OSA 

Submit the draft report to the OSA contract monitor 
for review. Allow approximately 3 weeks for the OSA 
contract monitor, Deputy State Auditor, and State 
Auditor to review the draft report, and for the 
Contractor to make revisions in response to those 
reviews. 

October 24, 2024 

Submit Draft Report 
to the 
Department/Agency 

Once the draft report is approved by the State Auditor, 
coordinate with the OSA contract monitor to submit 
the draft report to the Department for review prior to 
the exit conference and begin preparing its written 
responses to any recommendations. The draft report 
should be provided to the Department at least 1 week 
prior to the exit conference. 

November 21, 2024 

Hold Exit 
Conference with the 
Department/Agency 

Hold an exit conference with the Department to obtain 
and discuss feedback on the draft report and the 
Department planned responses to any 
recommendations. The Contractor is responsible for 
scheduling this meeting with the assistance of the OSA 
contract monitor. In consultation with the OSA, the 
Contractor is responsible for making revisions to the 
report, as appropriate, to address comments or concerns 
raised by the Department. All report changes must be 
reviewed and approved by the OSA before submitting 
the revised draft to the Department. 

November 28, 2024 

Obtain Written 
Responses from the 
Department/Agency 

Coordinate with the OSA contract monitor to obtain 
and review the Department written responses to 
recommendations and, once obtained, work with the 
OSA to revise the report narrative, suggest revisions to 
the Department responses, and prepare Auditor’s 
Addenda, as appropriate. 

November 28, 2024 

Final Report Review 
and Approval for 
Print 

Review the final report to ensure the accuracy of all 
information contained in the report. Submit the final 
print-ready report to the OSA contract monitor for final 
review and approval by the OSA contract monitor, 
Deputy State Auditor, and State Auditor. 

Submit final print-
ready report to the 
OSA no later than 
December 5, 2024 
 
OSA to provide 
approval to print no 
later than December 
12, 2024. 
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Provide Final 
Electronic Report 
File and Printed Hard 
Copies to the OSA 

Once the State Auditor has approved the final report for 
printing, provide the OSA contract monitor with the 
following:  

o An electronic copy of the final report file in 
unprotected PDF format. 

o Up to 100 hard copies of the bound printed 
report. The exact number of copies will be 
determined by the OSA at the time of report 
finalization. Acceptable binding formats are 
limited to spiral, comb, and glued bindings; 3-ring 
bindings are not acceptable. 

The OSA is responsible for distributing the final report 
to the Legislative Audit Committee and the Department 
in advance of the hearing. 

December  19, 2024 

Conduct Dry Run of 
Report Presentation 
with the OSA 

Coordinate with the OSA contract monitor regarding 
the format and content of the Legislative Audit 
Committee presentation. This includes conducting up to 
two dry runs of the Contractor’s presentation with the 
OSA contract monitor and Deputy State Auditor to 
practice the presentation and incorporate suggested 
revisions. The Contractor may also be asked to provide 
the OSA with a written script of the presentation. 

Week of January 13, 
2025 

Present Report to the 
Legislative Audit 
Committee 

Provide in-person oral testimony to the Legislative 
Audit Committee summarizing the report’s findings, 
conclusions, and recommendations and responding to 
questions from Committee members. Audit report 
hearings typically last 1 to 2 hours, but could be longer 
or shorter depending on the report’s contents. 

January 2025 

 

D. Schedule 

The following schedule will be followed with respect to this RFP: 

1. RFP available to prospective bidders     4/12/2024 
2. Prospective bidders’ inquiry deadline (5:00 p.m. MT)   4/26/2024 
3. OSA response to inquiries deadline     5/10/2024 
4. Proposal submission deadline (5:00 p.m. MT)   5/30/2024 
5. Approximate bid selection date     6/7/2024 
6. Approximate contract date      6/14/2024 

E. Inquiries 

Prospective bidders may make written inquiries concerning this RFP to obtain clarification of 
requirements. Inquiries must be submitted via email to Selome Negassa, Contract Monitor, at 
selome.negassa@coleg.gov. No inquiries will be accepted after 5:00 p.m. MT on 
4/26/2024. 

F. Submission of Proposals 

Proposals must be submitted via email to Selome Negassa, Contract Monitor, at 
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selome.negassa@coleg.gov. No proposals will be accepted after 5:00 p.m. MT on 
5/30/2024. 

All proposals become the property of the OSA upon receipt and will not be returned to the 
bidder. The OSA shall have the right to use all ideas, or adaptations of these ideas, contained 
in any proposal received in response to this RFP. Selection or rejection of the proposal will 
not affect this right. 

G. Acceptance of Proposal 

This RFP does not commit the OSA to award a contract, to pay any costs incurred in the 
preparation of a bid submitted in response to this request, or to procure or contract for 
services or supplies. The OSA reserves the right to accept or reject, in part or in its entirety, 
any or all bids received as a result of this RFP if the OSA determines that it is in the best 
interest of the State to do so. The lowest cost proposal will not necessarily be selected. The 
OSA also reserves the right to engage in further negotiation of the project scope of work, 
price, and contract terms after selection of the Contractor if the OSA determines that it is in 
the best interest of the State to do so. 

H. Addendum or Supplement to Request for Proposals 

The OSA reserves the right to issue amendments to this RFP prior to the closing date for 
submission of proposals. In the event that it becomes necessary to revise any part of this RFP, 
an addendum to this RFP will be provided to each known prospective bidder. 

I. Award Without Discussion 

The OSA reserves the right to make an award without further discussion of proposals received. 
Therefore, proposals must be submitted in the most complete terms possible from both the 
technical and cost standpoint. 

J. Award Information to Unsuccessful Firms 

The OSA will notify all unsuccessful bidders after the award. No information will be released 
after the proposal submission deadline until an award has been made. 

K. Joint Ventures 

No joint venture proposals will be accepted. However, this requirement does not preclude the 
use of outside special consultants if deemed necessary by the Contractor. 

L. OSA Contract Monitor 

The OSA will assign a contract monitor to serve as the Contractor’s primary point of contact 
and liaison throughout the project. The contract monitor will attend all key 
Department/agency meetings during the engagement (e.g., entrance/exit conferences, 
findings clearing meetings, briefing meetings with management or boards/commissions, 
Legislative Audit Committee hearing); assist the Contractor in understanding the OSA’s 
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requirements, processes, and expectations; and facilitate the OSA’s review of project 
deliverables, including providing guidance and feedback for revisions. 

M. Award of Bid 

The contract will be awarded to the bidder whose proposal the OSA determines to be the 
most advantageous to the State of Colorado. 

N. Submission of Invoices 

The Contractor must submit monthly invoices for audit work completed. The OSA will 
withhold payment for 10 percent of the total contract amount pending satisfactory completion 
of the contract scope of work, which typically occurs after the Legislative Audit Committee 
hearing when the final report is publicly released. 
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Section II 
Required Information 

A. Proposal Sections 

Proposals must include the following information. Failure to provide all required information 
may result in disqualification of the proposal. 

1. Title Page 

Identify the RFP being responded to and the responding organization’s name, address, 
telephone number, contact person, and date. 

2. Table of Contents 

List the material included in the proposal by section and page number. 

3. Transmittal Letter 

Include a transmittal letter of no more than two pages. The transmittal letter must 
include the names of the individual(s) authorized to make representations for the 
organization and their title(s), mailing address(es), email address(es) and telephone 
number(s). 

4. Profile of the Organization 

This section of the proposal must: 

a. State whether the organization is local, national, or international. 

b. Give the location(s) of the office from which the work will be done and 
number of partners, shareholders, and managers and other professional staff 
employed at that office. 

c. Describe the range of activities performed by the office from which the work 
will be done, including descriptions of or links to prior work products that 
demonstrate experience and expertise providing the services described in this 
RFP. 

d. Describe any and all work that (i) is currently being performed for the 
Department or the State of Colorado, (ii) was performed for the Department 
or the State of Colorado within the past 2 years (i.e., Calendar Years 2022 and 
2023), and (iii) is planned for the Department or the State of Colorado (i.e., 
proposals submitted for work that has not yet been awarded or contracted). 

e. Affirm that the organization is independent for this audit engagement. 
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Prior, current, or planned work disclosed pursuant to Item #4(d) may create a 
threat to independence. In affirming the organization’s independence for this 
audit engagement, the proposal must include explanation/analysis in 
accordance with the independence framework prescribed in Government 
Auditing Standards why this prior, current, or planned work would not impair 
the organization’s independence—or create the appearance thereof—in 
performing this audit. 

f. Affirm that the organization does not have any past history of substandard 
work (e.g., a prior engagement has been terminated for poor performance). 

g. Provide information on any past, current, or anticipated claims (i.e., knowledge 
of pending claims) on respondent contracts; explain the litigation, the issue, 
and its outcome or anticipated outcome. 

h. Provide a copy of the results of the organization’s most recent external peer 
review if the organization will conduct an audit in accordance with generally 
accepted government auditing standards. 

i. Provide no more than three references for similar work performed. 

5. Qualifications of Assigned Personnel 

Describe the proposed audit team’s relevant experience and areas of expertise. The 
proposal must identify the principal staff (i.e., principals, managers, and 
supervisors/in-charges) who will work on the audit, including any specialists or 
subcontractors to be used. The proposal must include a resume of all principal staff 
highlighting their professional qualifications and similar audit work that they have 
performed. Resumes must be included in an appendix. 

The OSA may require that the Contractor provide the OSA with the results of 
background checks conducted pursuant to the organization’s standard employment 
practices on personnel assigned to the engagement. If background checks are not a 
standard employment practice for the Contractor, the OSA may require the Contractor 
to conduct a background check on personnel assigned to the engagement and provide 
the results to the OSA. 

6. Organization’s Approach to the Audit 

Include a description of the proposed work plan for the audit engagement, including 
proposed audit procedures, steps, methodologies, approaches, tools, and resources to 
(a) conduct the audit, (b) ensure fully developed findings, and (c) conclude on the audit 
objectives based on sufficient, appropriate evidence. 

The proposal must indicate whether the organization will conduct the project in 
accordance with generally accepted government auditing standards, as well as any 
other applicable professional standards to which the organization will adhere. 
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7. Contract Terms and Conditions 

The OSA expects the successful bidder to execute and adhere to the terms and 
conditions in the OSA’s standard contract and its related exhibits (see Section 
IV–Supplemental Information). 

Bidders should not wait until after the OSA has made a contract award to consult with 
their legal team/advisor about the contract terms and conditions. Bidders must 
identify and describe any issues with the terms and conditions in the OSA’s standard 
contract and its related exhibits as part of their proposal, including proposing 
alternative language if appropriate. The OSA will consider this information when 
evaluating proposals and making the contract award. 

8. Compensation and Staff Hours 

This section of the proposal must: 

a. State the number of professional staff hours estimated to complete the audit 
work by staff level, the associated hourly rate, and the resulting total cost. 
Travel costs incurred in the performance of audits are reimbursable only as a 
part of the hourly rate and must be covered under said rate and will not be 
separately reimbursed. 

b. Break out total hours estimated to (i) complete each issue/objective, (ii) write 
findings, and (iii) write and finalize the audit report. 

c. State the total inclusive maximum fee for which the work requested will be 
done. 

d. Affirm that all prices, terms, and conditions will be held firm for at least 90 
days after the bid opening. 

9. Delivery Schedule 

Include a detailed proposed schedule of the audit work to be performed and 
deliverable due dates for the project milestones discussed in Section I(C)–Services 
Required. 

10. Additional Information 

Include additional information that is considered essential to the proposal but has not 
otherwise been provided in response to a specific item in this section. 

B. Separate Redacted Proposal for Proposals Containing Proprietary 
Information 

All proposals submitted to the OSA in response to this RFP are subject to the Colorado Open 
Records Act (CORA). In accordance with CORA, bidders may request that the OSA withhold 
proprietary information (i.e., trade secrets) in their proposals from public disclosure pursuant 
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to a CORA request. 

Bidders requesting that the OSA withhold proprietary information in their proposal 
from public disclosure pursuant to a CORA request must prepare and submit a 
separate redacted copy of their proposal to the OSA. In no event may an entire proposal 
be classified as proprietary information. 

The OSA will review any designations of proprietary information for reasonableness and 
appropriateness as part of its review of proposals. If the OSA does not agree with the bidder’s 
designation of proprietary information, the bidder will be notified and asked to provide 
additional explanation and clarification and, if necessary, refine what is designated as 
proprietary information and submit a revised redacted proposal. 
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Section III 
Proposal Evaluation Process 

A. General 

An OSA evaluation team will judge the merits of proposals received in accordance with the 
evaluation criteria defined below. 

During the evaluation process, the evaluation team may, at its discretion, request any one or 
all bidders to make oral presentations or answer questions about their proposals. Not all 
bidders may be asked to make such oral presentations. 

The OSA will select the bidder whose proposal is most responsive to the State’s needs while 
being within available resources. The specifications within this RFP represent the minimum 
performance necessary for response. 

B. Mandatory Criteria 

1. The organization is independent for the audit engagement. 

C. General Criteria 

1. Adequacy and completeness of the proposal with respect to the information required by 
Section II of the RFP. 

2. Qualifications and experience of personnel, including any subcontractors, specialists, or 
consultants, assigned to the audit team. 

3. Comprehensiveness and appropriateness of the proposed work plan. 

4. Proposed hours and cost. 

5. Acceptance of the OSA’s standard contract and its related exhibits without significant 
revision. 
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Section IV 
Supplemental Information 

Attached to this RFP is the following document: 

1. Standard OSA contract and related exhibits. See Section II(G) of the RFP for discussion. 

The following web links provide additional information to assist in preparing the proposal: 

 Previous Performance Audits on the Living Centers, formerly known as State Veterans 
Nursing Homes: 

 COVID-19 Infection Prevention at the Veterans Community Living Centers – October 
2021 
https://leg.colorado.gov/sites/default/files/documents/audits/2150p_covid-
19_infection_prevention_veterans_comm_living_centers.pdf 

 Colorado State Veterans Nursing Homes Performance Audit – August 2011 
https://leg.colorado.gov/sites/default/files/documents/audits/2158_nursing_homes_s
ept_2011.pdf 
 

 State and Veterans Nursing Homes October 2003 Performance Audit – Follow-Up Report 
– August 2006 
https://leg.colorado.gov/sites/default/files/documents/audits/1814_flup_svnursing_h
ome_perf_memo_aug_2006_8-28-06.pdf 
 

 Colorado Department of Human Services State and Veterans Nursing Homes 
Performance Audit – October 2003 
https://leg.colorado.gov/sites/default/files/documents/audits/1814_flup_svnursing_h
ome_perf_memo_aug_2006_8-28-06.pdf 
 

 Most Recent Financial Audit for Each Living Center: 
 

 Bruce McCandless Colorado State Veterans Community Living Center – Florence, Fiscal 
Year Ended June 30, 2023 
https://leg.colorado.gov/sites/default/files/documents/audits/2306f_bruce_mccandles
s_colorado_veterans_community_living_center_at_florence_fy23.pdf 

 

 Colorado Veterans Community Living Center at Rifle, Fiscal Year Ended June 30, 2022 
https://leg.colorado.gov/sites/default/files/documents/audits/2206f_veterans_commu
nity_living_center_at_rifle_fy2022.pdf 

 

 Colorado Veterans Community Living Center at Homelake, Fiscal Year Ended June 30, 

https://leg.colorado.gov/sites/default/files/documents/audits/2158_nursing_homes_sept_2011.pdf
https://leg.colorado.gov/sites/default/files/documents/audits/2158_nursing_homes_sept_2011.pdf
https://leg.colorado.gov/sites/default/files/documents/audits/1814_flup_svnursing_home_perf_memo_aug_2006_8-28-06.pdf
https://leg.colorado.gov/sites/default/files/documents/audits/1814_flup_svnursing_home_perf_memo_aug_2006_8-28-06.pdf
https://leg.colorado.gov/sites/default/files/documents/audits/1814_flup_svnursing_home_perf_memo_aug_2006_8-28-06.pdf
https://leg.colorado.gov/sites/default/files/documents/audits/1814_flup_svnursing_home_perf_memo_aug_2006_8-28-06.pdf
https://leg.colorado.gov/sites/default/files/documents/audits/2306f_bruce_mccandless_colorado_veterans_community_living_center_at_florence_fy23.pdf
https://leg.colorado.gov/sites/default/files/documents/audits/2306f_bruce_mccandless_colorado_veterans_community_living_center_at_florence_fy23.pdf
https://leg.colorado.gov/sites/default/files/documents/audits/2206f_veterans_community_living_center_at_rifle_fy2022.pdf
https://leg.colorado.gov/sites/default/files/documents/audits/2206f_veterans_community_living_center_at_rifle_fy2022.pdf
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2021 
https://leg.colorado.gov/sites/default/files/documents/audits/2106f_colorado_veteran
s_community_living_center_at_homelake_fy2021_0.pdf 

 

 Colorado Veterans Community Living Center at Fitzsimons, Fiscal Year Ended June 30, 
2020 
https://leg.colorado.gov/sites/default/files/documents/audits/2006f_cvclc_fitzsimons
_2020_audit_report_final.pdf 

 

 Colorado Office of the State Auditor Website 
http://www.colorado.gov/auditor 

 

https://leg.colorado.gov/sites/default/files/documents/audits/2106f_colorado_veterans_community_living_center_at_homelake_fy2021_0.pdf
https://leg.colorado.gov/sites/default/files/documents/audits/2106f_colorado_veterans_community_living_center_at_homelake_fy2021_0.pdf
https://leg.colorado.gov/sites/default/files/documents/audits/2006f_cvclc_fitzsimons_2020_audit_report_final.pdf
https://leg.colorado.gov/sites/default/files/documents/audits/2006f_cvclc_fitzsimons_2020_audit_report_final.pdf
http://www.colorado.gov/auditor
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1. PARTIES 
This Contract (“Contract”) is entered into by and between [insert contractor’s name] (“Contractor”), and 
the STATE OF COLORADO (the “State”) acting by and through and for the use and benefit of the State 
Auditor and the Legislative Audit Committee. Contractor and the State agree to the following terms and 
conditions specified in this contract. 

 
2. EFFECTIVE DATE AND NOTICE OF NONLIABILITY 

The Effective Date of this Contract is the date on which this Contract has been approved and signed by 
all of the Parties, including on behalf of the State the State Auditor or the State Auditor’s designee and 
the Chair of the Legislative Audit Committee, and also signed, after legal review, by the Director of the 
Office of Legislative Legal Services or the Director’s designee. This Contract is not effective or 
enforceable before the Effective Date, and the State is not liable to pay or reimburse Contractor for any 
Work performed or costs or expenses incurred by the Contractor before the Effective Date or after the 
expiration or other termination of this Contract. 

 
3. RECITALS 

A. Authority, Appropriation, And Approval 
Authority to enter into this Contract exists in §2-3-103(1), C.R.S., funds have been budgeted, 
appropriated, and otherwise made available pursuant to Fund 1000, Appropriation Code 
MGFCC4010, Contract Encumbrance Number 20XX-XX, and a sufficient unencumbered balance of 
the funds remains available for payment. Required approvals, clearance, and coordination have been 
accomplished from and with appropriate agencies. 

B. Consideration 
The Parties acknowledge that the mutual promises and covenants contained in this Contract, 
including the Exhibits attached to and incorporated by reference in this Contract are sufficient and 
adequate to support this Contract. 

C. Purpose 
The State is engaging Contractor to render professional evaluation services as specified in this 
Contract, including the Exhibits attached to and incorporated by reference into this Contract. 

 
4. DEFINITIONS 

The following terms shall be construed and interpreted as follows: 
A. Agency 

“Agency” means the [insert department/agency name]. 
B. Business Day 

“Business Day” means any day on which the State is open and conducting business, but does not 
include Saturday, Sunday, or any day on which the State observes a legal holiday listed in §24-11-
101(1), C.R.S. 

C. CJI 
“CJI” means criminal justice information collected by criminal justice agencies needed for the 
performance of their authorized functions, including, without limitation, all information defined as 
criminal justice information by the U.S. Department of Justice, Federal Bureau of Investigation, 
Criminal Justice Information Services Security Policy and all criminal justice records, as defined in 
§24-72-302, C.R.S. 

D. Contract 
“Contract” means this Contract, including the Exhibits attached to and incorporated by reference into 
this Contract, any other documents incorporated by reference into this Contract, and any amendments 
to this Contract or additional Exhibits or other documents incorporated into this Contract after the 
Effective Date. 
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E. Contract Funds 
“Contract Funds” means the maximum amount of funds available for payment by the State to 
Contractor pursuant to §7(A) of this Contract. 

F. CORA 
“CORA” means the “Colorado Open Records Act”, §§24-72-200.1, et seq., C.R.S. 

G. Effective Date 
“Effective Date” means the date on which this Contract has been approved and signed by all of the 
Parties and, after legal review, by the Director of the Office of Legislative Legal Services or the 
Director’s designee. 

H. Evaluation Report 
“Evaluation Report” means the final performance evaluation report due to the State in accordance 
with this Contract. 

I. Exhibits 
“Exhibits” means the following Exhibits that are attached to and incorporated by reference into this 
Contract: Exhibit A (Statement of Work), Exhibit B (Request for Proposal), Exhibit C 
(Modifications to Contractor’s Proposal), Exhibit D (Contractor’s Proposal), Exhibit E (Information 
Security Policy for Contractors), Exhibit F (Compensation and Procedures for Billing), Exhibit G 
(Developing and Presenting Findings), Exhibit H (Reporting Requirements and Format for 
Separately Issued Reports), and Exhibit I (Safeguarding Requirements for Federal Tax Information). 

J. Incident 
“Incident” means any accidental or deliberate event that results in or constitutes an imminent threat 
of the unauthorized access, loss, disclosure, modification, disruption, or destruction of any 
communications or information resources of the State, which are included as part of the Work, as 
described in §§24-37.5-401, et seq., C.R.S. Incidents include, without limitation, (i) successful 
attempts to gain unauthorized access to a State system or State Confidential Information regardless 
of where such information is located; (ii) unwanted disruption or denial of service; (iii) the 
unauthorized use of a State system for the processing or storage of data; or (iv) changes to State 
system hardware, firmware, or software characteristics without the State’s knowledge, instruction, or 
consent. 

K. OSA 
“OSA” means the Office of the State Auditor. 

L. Party or Parties 
“Party” means the State or Contractor and “Parties” means both the State and Contractor. 

M. PCI 
“PCI” means any payment card information including any data related to credit card holders’ names, 
credit card numbers, or the other credit card information as may be protected by state or federal law. 

N. PHI 
“PHI” means any protected health information, including, without limitation, any information, 
whether oral or recorded in any form or medium that: (i) relates to the past, present, or future physical 
or mental condition of an individual, the provision of health care to an individual, or the past, present, 
or future payment for the provision of health care to an individual; and (ii) either identifies the 
individual or provides a reasonable basis to believe that it can be used to identify the individual. PHI 
includes, but is not limited to, any information defined as Individually Identifiable Health Information 
by the federal Health Insurance Portability and Accountability Act. 

O. PII 
“PII” means personally identifiable information including, without limitation: (i) any information 
maintained by the State about an individual that can be used to distinguish or trace the individual’s 
identity, such as name, social security number, date and place of birth, mother’s maiden name, or 
biometric records; and (ii) any other information that is linked or linkable to an individual, such as 
medical, educational, financial, and employment information. PII includes, but is not limited to, all 
information defined as personally identifiable information in §24-72-501 and 24-73-101, C.R.S. 
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P. Proposal 
“Proposal” means Contractor’s Proposal dated [insert date]. [If applicable, add: “, including the 
modification(s) to the proposal dated [insert date(s)].”] 

Q. Request for Proposal or RFP 
“Request for Proposal” or “RFP” means the State’s Request for Proposal issued [insert date]. [If 
applicable, add: “, including the supplement(s) to the RFP dated [insert date].”] 

R. Services 
“Services” means the required performance evaluation services to be performed by Contractor 
pursuant to this Contract. 

S. State Auditor 
“State Auditor” means the Colorado State Auditor. 

T. State Confidential Information 
“State Confidential Information” means any and all State Records not subject to disclosure under 
CORA. State Confidential Information includes, but is not limited to, PII, PHI, PCI, Tax Information, 
CJI, and State personnel records not subject to disclosure under CORA. State Confidential 
Information does not include information or data concerning individuals that is not deemed 
confidential but nevertheless belongs to the State, that has been communicated, furnished, or 
disclosed by the State to Contractor and that: (i) is subject to disclosure pursuant to CORA; (ii) is 
already known to Contractor without restrictions at the time of its disclosure to Contractor; (iii) is or 
subsequently becomes publicly available without breach of any obligation owed by Contractor to the 
State; (iv) is disclosed to Contractor, without confidentiality obligations, by a third party who has the 
right to disclose such information; or (v) was independently developed without reliance on any State 
Confidential Information. 

U. State Fiscal Rules 
“State Fiscal Rules” means the fiscal rules promulgated by the Colorado State Controller pursuan to 
§24-30-202(13)(a), C.R.S. 

V. State Fiscal Year 
“State Fiscal Year” means a 12-month period beginning on July 1 of each calendar year and ending 
on June 30 of the following calendar year. If a single calendar year follows the term, then the term 
means the State Fiscal Year ending in that calendar year. 

W. State Records 
“State Records” means any and all State data, information, and records, regardless of physical form, 
including, but not limited to, information subject to disclosure under CORA. 

X. Subcontractor 
“Subcontractor” means a third party, if any, engaged by Contractor to aid in performance of its 
obligations. 

Y. Tax Information 
“Tax Information “ means federal and State tax information including, without limitation, federal and 
State tax returns, return information, and such other tax-related information as may be protected by 
federal and State law and regulation. Tax Information includes, but is not limited to, all information 
defined as Federal Tax Information (FTI) in Internal Revenue Service Publication 1075. 

Z. Work 
“Work” means the tasks and activities that Contractor is required to perform to fulfill its obligations 
under this Contract, including the performance of the Services and delivery of the Work Product. 

AA. Work Product 
“Work Product” means the tangible and intangible results of the Work, whether finished or 
unfinished, including drafts. Work Product includes, but is not limited to, documents, text, software 
(including source code), research, reports, proposals, specifications, plans, notes, studies, data, 
images, photographs, negatives, pictures, drawings, designs, models, surveys, maps, correspondence, 
communication, materials, ideas, concepts, know-how, and any other results of the Work. Work 
Product also includes the Evaluation Report, findings, oral testimony, and workpapers, whether 



Page 4 of 4 
 

referred to in relevant statutes as “workpapers” or “work papers,” subject to §18 of this Contract, and 
any separate report issued as specified in Exhibit H. 

BB. Terms Defined in Exhibits 
Any term used in this Contract that is defined in an Exhibit shall be construed and interpreted as 
defined in the Exhibit. 

 
5. TERM AND EARLY TERMINATION 

A. A. Term-Work Commencement 
The Parties’ respective performances under this Contract shall commence on the Effective Date. This 
Contract terminates on the earlier of thirty (30) days after the Evaluation Report has been released by 
the Legislative Audit Committee or [insert date], unless sooner terminated as specified in this 
Contract. The State may terminate this Contract for its convenience for any reason, without penalty 
to the State, upon thirty (30) days prior written notice to Contractor. 

B. Early Termination 
Upon early termination, Contractor shall not incur further obligations or render further performance 
under this Contract past the effective date of the notice of termination and shall terminate any 
outstanding subcontracts with Subcontractors. Contractor shall deliver to the State all Work Product 
to the extent completed as of the termination date. Contractor shall take timely, reasonable, and 
necessary action to protect and preserve property in the possession of Contractor. Contractor shall 
immediately return to the State all materials owned by the State in the possession of Contractor in 
which the State has an interest. The State shall reimburse Contractor for accepted performance up to 
the termination date. If circumstances arise that in Contractor’s professional judgment may prevent 
Contractor from completing an engagement, Contractor shall discuss such circumstances with the 
State and shall take action pursuant to appliable professional standards to the extent deemed necessary 
and appropriate by Contractor and the State. 

C. Background Checks 
Notwithstanding §5(A), the OSA may require Contractor, before commencing its performance under 
this Contract, to provide to the OSA at Contractor’s own expense the results of background checks 
conducted pursuant to Contractor’s standard employment practices for any personnel assigned to 
perform Work under this Contract. If Contractor does not conduct employee background checks as a 
standard employment practice, the OSA may require Contractor, before commencing its performance 
under this Contract and at Contractor’s own expense, to conduct background checks on personnel 
assigned to the engagement and provide the results of the background checks to the OSA. In addition, 
a background check for an employee of Contractor whose employment by Contractor in performing 
the Work will allow the employee to access or use Tax Information or will otherwise subject the 
employee to the requirements specified in Internal Revenue Service Publication 1075 must satisfy all 
background check requirements set forth in both that publication and Exhibit I. 

 
6. STATEMENT OF WORK 

A. Completion 
Contractor shall complete the Work on or before [insert date]. 

B. Services and Work Product 
Contractor shall provide the Services and deliver the Work Product necessary to complete the Work. 
Contractor shall accomplish the provision of Services and delivery of Work Product using the 
Contract Funds only. 

C. Employees 
All persons employed by Contractor or Subcontractors to perform Work under this Contract are 
Contractor’s or Subcontractors’ personnel for all purposes of this Contract and are not employees of 
the State for any purpose as a result of this Contract. 
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7. PAYMENTS TO CONTRACTOR 
The State, in accordance with the provisions of this §7, shall pay Contractor in the amounts and using 
the methods set forth below: 
A. Maximum Amount 

The maximum amount payable under this Contract to Contractor by the State is $[insert amount], as 
determined by the State from available funds. Payments to Contractor are limited to the unpaid 
obligated balance of the Contract and shall be made as set forth in Exhibit F (Compensation and 
Procedures for Billing). The estimated amount payable by the State to Contractor during State Fiscal 
Year 20XX-20XX is $[insert amount], and the estimated amount payable by the State to Contractor 
during State Fiscal Year 20XX-20XX is $[insert amount]. The exact funding split between the State 
Fiscal Years, if applicable, will be determined by the State based on amounts that have been budgeted, 
appropriated, or otherwise made available for this Contract. 

B. Payment 
i. Interim and Final Payments 
Contractor shall initiate any payment requests by submitting invoices to the State in a form approved 
by the State and in the manner specified in Exhibit F. Contractor shall not request payment from the 
Agency. 
ii. Interest 
The State shall fully pay each invoice within forty-five (45) days of its receipt if the amount invoiced 
represents performance by Contractor previously accepted by the State. Uncontested amounts not 
paid by the State within forty-five (45) days bear interest on the unpaid balance beginning on the 46th 
day at the rate of one percent per month until paid in full. Interest does not accrue on unpaid amounts 
that are subject to a good faith dispute between Contractor and the State. Contractor shall invoice the 
State separately for accrued interest on delinquent amounts, and any such separate billing shall 
reference the delinquent payment, the number of days’ interest to be paid, and the one percent interest 
rate. The State shall provide written notices to Contractor, specifying the basis for any disputed 
invoice, within forty-five (45) days of receipt of the disputed invoice or the invoice shall be deemed 
undisputed and payable. Upon written notice of a disputed invoice by Contractor, the parties shall 
promptly commence good faith discussions to resolve the dispute. If the dispute is not resolved within 
forty-five (45) days of receipt by Contractor of the written notice, Contractor may suspend 
performance of Services, without liabiliyt, penalty, or breach, until the dispute is resolved. 

B. C. Use of Funds 
Contract Funds shall be used only for costs identified in this Contract. 

 
8. REPORTING - NOTIFICATION 

Reports required under this §8 shall be in the form and subject to the procedures prescribed by the State. 
A. Performance, Progress, Personnel, and Funds 

Contractor shall comply with all reporting requirements set forth in the Exhibits. 
B. Litigation Reporting 

Upon being served in an action before a court or an administrative decision making body with any 
pleading that is related to this Contract or that may affect Contractor’s ability to perform its 
obligations under this Contract, Contractor, within ten (10) days, shall notify the State of the action 
and deliver copies of the pleadings to the State’s principal representative as identified in §17 of this 
Contract. If the State’s principal representative is not then serving, Contractor shall deliver notice and 
copies to the State Auditor. 

C. Noncompliance 
Contractor’s failure to provide reports, notification of a legal action, or copies of pleadings to the 
State in a timely manner in accordance with this §8 may result in the delay of payment of funds, 
termination, or both, as provided under this Contract. 
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D. Subcontracts 
Contractor shall submit copies of any and all subcontracts entered into by Contractor to perform its 
obligations under this Contract to the State or its principal representative upon request by the State. 

 
9. CONTRACTOR RECORDS 

A. Maintenance 
Except as otherwise required with respect to State Records following the expiration or termination of 
this Contract by §10(C) of this Contract, Contractor shall maintain a complete file of all documents, 
records, communications, notes, and other materials, including but not limited to all Work Product 
and internal workpapers of Contractor relating to the performance of Work or the production of Work 
Product, pertaining in any manner to the Work or the delivery of Services, including Work performed 
and Services delivered by Subcontractors. Unless Contractor receives written notice of an extension 
from the State, the federal government, or another duly authorized agent of a governmental agency, 
Contractor shall maintain the records until the last to occur of: (i) the date five (5) years after the date 
on which the State accepts the Audit Report or, in the case of early termination, terminates this 
Contract; (ii) the date on which any pending disputes relating to this Contract are resolved; or (iii) if 
the performance of this Contract is being audited or Contractor receives notice that an audit is 
pending, the date on which the audit is completed and its findings have been resolved (the “Record 
Retention Period”). 

B. Inspection 
Subject to the confidentiality requirements of §10, Contractor, at no additional charge, shall permit 
the State or its authorized agent(s), any successor auditor, the federal government, and any other duly 
authorized agent of a governmental agency to access and inspect, excerpt, and copy Contractor’s 
work papers and reports related to this Contract during the Record Retention Period to assure 
compliance with the terms of this Contract, to evaluate performance under this Contract, or for any 
other purpose required by the State. The State reserves the right to inspect the Work at all reasonable 
times and places during the term of this Contract, including any extensions or renewals. 

C. Monitoring 
The State, in its discretion, may monitor Contractor’s performance of its obligations under this 
Contract using procedures determined by the State that do not unduly interfere with Contractor’s 
performance of the Work. 

 
10. WORK PRODUCT-CONFIDENTIAL INFORMATION-STATE RECORDS 

A. Confidentiality 
Contractor shall keep confidential, and cause all Subcontractors to keep confidential, all State 
Records, unless those State Records are publicly available. Contractor shall not, without prior written 
approval of the State, use, publish, copy, disclose to any third party, or permit the use by any third 
party of any State Records, except as otherwise stated in this Contract, permitted by law, approved 
by the State in accordance with §2-3-103(3), C.R.S., or otherwise approved in writing by the State. 
Contractor shall provide for the security of all State Confidential Information in accordance with all 
applicable laws, rules, policies, publications, and guidelines. If Contractor or any of its 
Subcontractors will or may receive the following types of data, Contractor or its Subcontractors shall 
provide for the security of such data according to the following: (i) to the extent Contractor receives, 
transmits, processes, and/or stores Federal Tax Information (FTI) on behalf of the State, the most 
recently promulgated IRS Publication 1075 for all Federal Tax Information and in accordance with 
the Safeguarding Requirements for Federal Tax Information attached to this Contract as an Exhibit, 
(ii) the most recently updated PCI Data Security Standard from the PCI Security Standards Council 
for all PCI, (iii) the most recently issued version of the U.S. Department of Justice, Federal Bureau 
of Investigation, Criminal Justice Information Security Services Policy for all CJI, and (iv) the federal 
Health Insurance Portability and Accountability Act for all PHI. Contractor shall immediately 
forward any request or demand for State Records to the State’s principal representative. 
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B. Other Entity Access and Nondisclosure Agreements 
Contractor may provide State Records to its agents, employees, assigns, and Subcontractors as 
necessary to perform the Work, but shall restrict access to State Confidential Information to those 
agents, employees, assigns, and Subcontractors who require access to perform their obligations under 
this Contract. Contractor shall ensure that all such agents, employees, assigns, and Subcontractors 
sign agreements containing nondisclosure provisions that are at least as protective as those in this 
Contract, and that the nondisclosure provisions are in force at all times at which the agent, employee, 
assign, or Subcontractor has access to any State Confidential Information. Contractor shall provide 
copies of the signed nondisclosure provisions to the State upon execution of the nondisclosure 
provisions. 

C. Use, Security, and Retention 
Contractor shall use, hold and maintain State Confidential Information in compliance with any and 
all applicable laws and regulations in facilities located within the United States, and shall maintain a 
secure environment designed to ensure the confidentiality of all State Confidential Information 
wherever located. Contractor shall provide the State with access, subject to Contractor’s reasonable 
security requirements, for purposes of inspecting and monitoring access and use of State Confidential 
Information and evaluating security control effectiveness. Upon the expiration or termination of this 
Contract, Contractor shall return State Records provided to Contractor or if specifically instructed to 
do so by the State, destroy the State Records and certify to the State that it has done so as directed by 
the State; except that Contractor may retain an archival copy of State Confidential Information if and 
to the extent Contractor deems it necessary to do so to comply with applicable law or professional 
standards or to document or support Contractor’s professional conclusions. If any law, regulation, or 
other provision of this Contract prevents Contractor from returning or destroying State Confidential 
Information or if Contractor retains an archival copy of State Confidential Information, Contractor 
warrants that it will guarantee the confidentiality of, and, except for the use of an archival copy of 
State Confidential Information to comply with applicable law or professional standards or to 
document or support Contractor’s professional conclusions, cease to use, the State Confidential 
Information. 

D. Incident Notice and Remediation 
If Contractor becomes aware of any Incident, it shall notify the State promptly and in accordance 
with applicable law and cooperate with the State regarding recovery, remediation, and the necessity 
to involve law enforcement, as determined by the State. Unless Contractor can establish that none of 
Contractor or any of its agents, employees, assigns or Subcontractors are the cause or source of the 
Incident, Contractor is responsible for the cost of notifying each person who may have been impacted 
by the Incident. After an Incident, Contractor shall take steps to reduce the risk of incurring a similar 
type of Incident in the future as directed by the State, which may include, but is not limited to, 
developing and implementing a remediation plan approved by the State at no additional cost to the 
State. The State may, in its sole discretion and at Contractor’s sole expense, require Contractor to 
engage the services of an independent, qualified, State-approved third party to conduct a security 
audit of the facts related to the Incident. Contractor shall provide the State with the results of such 
audit and evidence of Contractor’s planned remediation in response to any negative findings. 

E. Data Protection and Handling 
Contractor shall ensure that all State Records and Work Product, and internal workpapers of 
Contractor relating to the performance of Work or the production of Work Product, in the possession 
of Contractor or any Subcontractors are protected and handled in accordance with the requirements 
of this Contract, including any requirements set forth in Exhibits, at all times. 

F. Safeguarding PII 
If Contractor or any of its Subcontractors will or may receive PII under this Contract, Contractor shall 
provide for the security of the PII, in a manner and form acceptable to the State, including, without 
limitation, State non-disclosure requirements, use of appropriate technology, security practices, 
computer access security, data access security, data storage encryption, data transmission encryption, 
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security inspections, and audits. Contractor shall be a “Third-Party Service Provider” as defined in 
§24-73-103(1)(i), C.R.S. and shall maintain security procedures and practices consistent with §§24-
73-101 et seq., C.R.S. 

G. Federal Tax Information 
Contractor will work with the Agency to determine whether the receipt or review of any FTI is 
necessary for the performance of Contractor’s work under this Contract and shall develop a process 
with the Agency for identifying FTI. 

 
11. CONFLICTS OF INTEREST 

A. Actual Conflicts of Interest 
Contractor shall not engage in any business or activities or maintain any relationships that create a 
conflict of interest by conflicting in any way with the full performance of Contractor’s obligations 
under this Contract. Such a conflict of interest arises when a Contractor’s or Subcontractor’s 
employee, officer, or agent: (i) offers or provides any tangible personal benefit to a State employee, 
a State employee’s partner, or a member of a State employee’s immediate family; or (ii) discusses, 
arranges for, or accepts financial or performance auditing work or non-auditing work not identified 
in this Contract with the Agency during the term of this Contract without the express written 
approval of the State. Contractor shall also abide by all applicable professional standards with regard 
to conflicts of interest and independence. 

B. Apparent Conflicts of Interest 
Contractor acknowledges that with respect to this Contract even the appearance of a conflict of 
interest is harmful to the State’s interests. Accordingly, absent the State’s prior written approval, 
Contractor shall refrain from any practices, activities, or relationships that reasonably appear to 
conflict with Contractor’s full performance of its obligations under this Contract. Contractor shall 
also provide written notice to the State, in accordance with §17 of this Contact, and obtain the State’s 
prior written approval, before entering into a contract or engagement with another State agency, 
department, or division that is subject to audit by the State. 

C. Disclosure of Conflicts of Interest 
If a conflict of interest or the appearance of a conflict of interest arises, or if Contractor is uncertain 
whether a conflict of interest or the appearance of a conflict of interest has arisen, Contractor shall 
submit to the State a disclosure statement that sets forth the relevant details for the State’s 
consideration. Failure to promptly submit a disclosure statement or to follow the State’s direction in 
regard to the actual or apparent conflict of interest is a breach of this Contract. 

 
12. REPRESENTATIONS AND WARRANTIES 

Each Party has relied on the representations and warranties of the other Party set forth below in entering 
into this Contract. 
A. Qualifications, Standards, and Manner of Performance 

Contractor represents and warrants that it is qualified and, if applicable, warrants that it is licensed 
in accordance with applicable laws and regulations, to perform the Work and Services and deliver 
the Work Product. 

B. Legal Authority – Contractor Signatory 
Contractor represents and warrants that it possesses the legal authority to enter into this Contract 
and that it has taken all actions required by its procedures, bylaws, and applicable laws to exercise 
that authority and to lawfully authorize its undersigned signatory to execute this Contract, or any 
part of this Contract, and to bind Contractor to its terms. If requested by the State, Contractor shall 
provide the State with proof of Contractor’s authority to enter into this Contract within fifteen (15) 
days of receiving the request. 

C. Licenses, Permits, and Other Authorizations 
Contractor represents and warrants that as of the Effective Date it has, and that at all times during 
the term of this Contract it will have and maintain, at its sole expense, all licenses, certifications, 
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approvals, insurance, permits, and other authorizations required by law to perform its obligations 
under this Contract. Contractor warrants that it will maintain all necessary licenses, certifications, 
approvals, insurance, permits, and other authorizations required to properly perform its obligations 
under this Contract, without reimbursement by the State or any adjustment in Contract Funds. 
Additionally, all employees, agents, and Subcontractors of Contractor performing Services under 
this Contract shall hold all required licenses or certifications, if any, required to perform their 
responsibilities. Contractor, if a foreign corporation or other foreign entity transacting business in 
the State of Colorado, further warrants that it currently has obtained and will continue to maintain 
any applicable certificate of authority required to transact business in the State and that it has 
designated a registered agent in the State to accept service of process. Any revocation, withdrawal 
or non-renewal of licenses, certifications, approvals, insurance, permits, or other material 
authorizations necessary for Contractor to properly perform the terms of this Contract is a material 
breach by Contractor and is grounds for termination of this Contract. 

D. Contractor Independence 
Contractor should be independent in performing the evaluation engagement. The State represents 
and warrants that it will not request or require Contractor to surrender Contractor’s “independence” 
as that term is professionally understood and used. 

E. Contractor Compliance with IRS Publication 1075 
To the extent that Contractor receives, transmits, processes, and/or stores Federal Tax Information 
(FTI) on behalf of the State, Contractor will comply with IRS Publication 1075. Contractor and 
Contractor’s employees with access to or who use FTI must meet the background investigation 
requirements set forth in IRS Publication 1075. 

F. Disclaimer 
Except for the representations and warranties expressly stated in this Contract, the Parties disclaim 
all representations and warranties, written or oral, express or implied. 

 
13. INSURANCE 

Contractor shall obtain and maintain, and shall ensure that each Subcontractor obtains and maintains, 
insurance policies issued by insurance companies approved by the State at all times during the term of 
this Contract as follows and in accordance with the following requirements: 
A. Workers’ Compensation 

Workers’ compensation insurance as required by state statute, and employers’ liability insurance 
covering all Contractor or Subcontractor employees acting within the course and scope of their 
employment. 

B. General Liability 
Commercial general liability insurance covering premises operations, fire damage, independent 
contractors, products and completed operations, blanket contractual liability, personal injury, and 
advertising liability with minimum limits as follows: 
i. $1,000,000 each occurrence; 
ii. $1,000,000 general aggregate; 
iii. $1,000,000 products and completed operations aggregate; and 
iv. $50,000 any 1 fire. 

C. Automobile Liability 
Automobile liability insurance covering any auto (including owned, hired, and non-owned autos) 
with a minimum limit of $1,000,000 each accident combined single limit. 

D. Protected Information 
Liability insurance covering all losses of State Confidential Information, such as PII, PHI, PCI, Tax 
Information, and CJI, and claims based on alleged violations of privacy rights through improper use 
or disclosure of protected information with minimum limits as follows: 
i. $1,000,000 each occurrence; and 
ii. $2,000,000 general aggregate. 
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E. Professional Liability Insurance 
Professional liability insurance covering any damages caused by an error, omission, or negligent act 
with minimum limits as follows: 
i. $1,000,000 each occurrence; and 
ii. $1,000,000 general aggregate. 

F. Crime Insurance 
Crime insurance including employee dishonesty coverage with minimum limits as follows: 
i. $1,000,000 each occurrence; and 
ii. $1,000,000 general aggregate. 

G. Additional Insured 
The State must be named as additional insured on all commercial general liability policies required 
of Contractor and Subcontractors. 

H. Primacy of Coverage 
Coverage required of Contractor and each Subcontractor must be primary over any insurance or self-
insurance program carried by Contractor or the State. 

I. Cancellation 
The above insurance policies must include provisions preventing cancellation or non-renewal, except 
for cancellation based on non-payment of premiums, without at least thirty (30) days written prior 
notice to Contractor, and Contractor shall forward any such notice to the State in accordance with 
§16 of this Contract within seven (7) days of Contractor’s receipt of such notice. 

J. Subrogation Waiver 
All insurance policies secured or maintained by Contractor or its Subcontractors as required by this 
Contract must include clauses stating that each carrier waives all rights of recovery under subrogation 
or otherwise against Contractor, the State, and the State’s agencies, institutions, organizations, 
officers, agents, employees, and volunteers. 

K. Public Entities 
If Contractor is a “public entity” within the meaning of the Colorado Governmental Immunity Act, 
§§24-10-101, et seq., C.R.S. (the “GIA”), Contractor shall maintain, in lieu of the liability insurance 
requirements stated above, at all times during the term of this Contract such liability insurance, by 
commercial policy or self-insurance, as is necessary to meet its liabilities under the GIA. If a 
Subcontractor is a public entity within the meaning of the GIA, Contractor shall ensure that the 
Subcontractor maintain at all times during the terms of this Contract, in lieu of the liability insurance 
requirements stated above, such liability insurance, by commercial policy or self-insurance, as is 
necessary to meet the Subcontractor’s obligations under the GIA. 

L. Certificates 
Contractor shall provide to the State certificates evidencing Contractor’s insurance coverage required 
in this Contract within seven (7) Business Days following the Effective Date. Contractor shall provide 
to the State certificates evidencing Subcontractor insurance coverage required under this Contract 
within seven (7) Business Days following the Effective Date, except that, if Contractor’s subcontract 
is not in effect as of the Effective Date, Contractor shall provide to the State certificates showing 
Subcontractor insurance coverage required under this Contract within seven (7) Business Days 
following Contractor’s execution of the subcontract. No later than fifteen (15) days before the 
expiration date of Contractor’s or any Subcontractor’s coverage, Contractor shall deliver to the State 
certificates of insurance evidencing renewals of coverage. At any other time during the term of this 
Contract, upon request by the State, Contractor shall, within seven (7) Business Days following the 
request by the State, supply to the State evidence satisfactory to the State of compliance with the 
provisions of this §13. 

 
14. DISPUTE RESOLUTION 

Any dispute concerning the performance of this Contract that cannot be resolved by the designated 
Contract representatives shall be referred in writing to the State Auditor and the Contractor’s managing 
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partner or similar executive-level decision maker for resolution. The State Auditor and the Contractor’s 
managing partner or similar executive-level decision maker shall informally discuss the dispute and 
attempt to resolve it. If the State Auditor and the Contractor’s managing partner or similar executive-
level decision maker are able to agree to a mutual resolution of the dispute, the resolution will be 
formalized in writing in accordance with this Contract. If either Party finds, at any time, that the 
attempted resolution of the dispute has failed, at which time each Party may pursue any and all 
remedies, including without limitation, those available under this Contract, at law or in equity. 

 
15. BREACH OF CONTRACT 

A. Defined 
In addition to any breaches specified in other sections of this Contract, each of the following is a breach 
of this Contract: 

i. Material Obligations 
The failure of Contractor to perform, in whole, in part, or in a timely manner, any of its material 
obligations under this Contract to the satisfaction of the State. 

ii. Satisfactory Performance 
A determination by the State, in its reasonable discretion, that satisfactory performance of 
Contractor’s obligations in accordance with the terms and conditions of this Contract is 
substantially endangered. 

iii. Bankruptcy 
The institution of proceedings under any bankruptcy, insolvency, reorganization, or similar law, 
by or against Contractor, or the appointment of a receiver or similar officer for Contractor or any 
of its property if the proceedings are not vacated or fully stayed within twenty (20) days after 
being instituted or occurring. 

iv. Material Misrepresentation 
Any statement, representation, or certification furnished by Contractor in connection with the 
RFP, Contractor’s Proposal, Modifications to Contractor’s Proposal, or this Contract that is false, 
deceptive, incorrect, or incomplete in any material respects. 

v. Failure to Timely Deliver Reports 
Failure by Contractor to complete and deliver the Evaluation Report or Work Product by the date 
specified in §6(A) of this Contract, unless Contractor can show that the delinquency resulted from 
causes beyond its control, such as failure of the Agency to provide, by the date specified in a 
written request from Contractor: requested documentation, records, or information; records that 
are auditable; or responses to Contractor’s findings and recommendations. Contractor shall allow 
a reasonable amount of time for the Agency to provide the requested documentation, records, or 
information and responses. 

vi. Debarment or Suspension 
Debarment or suspension of Contractor under §24-109-105, C.R.S. at any time during the term of 
this Contract. 

C. B. 
Notice and Cure Period 
In the event of a breach, the aggrieved Party shall give written notice specifying the nature of the 
breach to the other Party in the manner provided in §17 of this Contract. If a breach by Contractor 
is not cured within twenty (20) days of receipt of written notice, or, if a cure cannot be completed 
within twenty (20) days, the cure has not begun within twenty (20) days and been pursued with due 
diligence, the State may exercise any of the remedies set forth in §16 of this Contract. 
Notwithstanding anything to the contrary in this Contract, the State, in its sole discretion, need not 
provide advance notice of a cure period and may immediately terminate this Contract in whole or in 
part if reasonably necessary to preserve public safety or prevent immediate public crisis. 
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16. REMEDIES 
If Contractor fails to cure a breach of this Contract in accordance with §15(B) of this Contract, the State 
may exercise any or all of the remedies available to it, including but not limited to the following 
remedies, in its sole discretion, concurrently or consecutively. 
A. Termination for Breach 

The State may terminate this Contract upon written notice to Contractor. Exercise by the State of 
this right is not be a breach of its obligations under this Contract. 

B. Withold Payment 
The State may withhold payment to Contractor until corrections in Contractor’s performance are 
satisfactorily made and completed in accordance with the terms and conditions of this Contract. 

C. Deny Payment 
The State may deny payment for any obligation of Contractor not performed if, due to Contractor’s 
actions or inactions, Contractor cannot perform the obligation in accordance with the terms and 
conditions of this Contract. 

D. Noncompliance with Federal Regulations 
Contractor is liable for any and all penalties applied by the federal government due to noncompliance 
with federal regualtions by Contractor, a Subcontractor, or any of Contractor’s employees. 

 
17. NOTICES AND REPRESENTATIVES 

Each individual identified below is the principal representative of the designating Party. All notices 
required or permitted to be given to a Party under this Contract must be in writing and must be delivered: 
(i) by hand with receipt required; (ii) by certified or registered mail to the Party’s principal 
representative at the address set forth below; or (iii) as an email with read receipt requested to the 
principal representative at the email address, if any, set forth below. If a Party delivers notice to the 
other Party by email and the email is undeliverable, then, unless the delivering Party is provided with 
an alternative email address, the Party shall deliver the notice by hand with receipt required or by 
certified or registered mail to the other Party’s principal representative at the address set forth below. 
Either Party may change its principal representative or principal representative contact information, or 
may designate specific other individuals to receive certain types of notices in addition to or in lieu of a 
principal representative by notice submitted in accordance with this §17 without making a formal 
amendment to this Contract. Unless otherwise provided in this Contract, notices are effective upon 
delivery in accordance with this §17. 
A. State: 

Marisa Edwards, 
Deputy State Auditor 
Office of the State Auditor 
1525 Sherman St., 7th Floor 
Denver, Colorado 80203-1700 
marisa.edwards@coleg.gov 

B. Contractor: 
Name, 
Title 
Company Name 
Address 
City, State Zip 
Email 

C. Media 
The State is the official spokesperson to the news media pertaining to the Work, Services, and Work 
Product. Contractor shall forward immediately to the State any inquiries from the news media 
pertaining to the Work, Services, or Work Product. 
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18. RIGHTS IN WORKPAPERS 

The workpapers developed by Contractor during the performance of the Services are the exclusive 
property of Contractor. The State has the right to copy the workpapers. Except as provided in §§9B and 
10 of this Contract, Contractor shall not provide the workpapers to third parties or permit third parties 
to review, access, or use the workpapers for public inspection unless, and only to the extent that, the 
Legislative Audit Committee has specifically approved disclosure of the workpapers in accordance 
with §2-3-103(3), C.R.S., and the State has given Contractor prior written consent to disclose the 
workpapers. Contractor shall forward immediately to the State any requests for workpapers that 
Contractor receives pursuant to CORA. 

 
19. STATEWIDE CONTRACT MANAGEMENT SYSTEM - EXEMPTION 

Because this contract is a legislative department contract, it is not included within the State’s contract 
management system, which includes only personal services contracts that are entered into by a 
“governmental body,” as defined in section 24-101-301, C.R.S. That definition of “governmental body” 
does not include the legislative department or its agencies. 

 
20. GENERAL PROVISIONS 

A. Assignment and Subcontracts 
Contractor’s rights and obligations under this Contract are personal and may not be transferred, 
assigned, or subcontracted without the prior written consent of the State. Any attempt at assignment, 
transfer, or subcontracting without such prior written consent is void. Any assignment, transfer, or 
subcontracting of Contractor’s rights or obligations under this Contract that is approved by the State 
is subject to the provisions of this Contract. Upon the request of the State, Contractor shall provide 
to the State a copy of any subcontract entered into by Contractor in connection with this Contract. 
Contractor is solely responsible for all aspects of subcontracting arrangements and performance, and 
any subcontract entered into by Contractor in connection with this Contract must comply with all 
applicable federal and state laws and regulations and provide that it is subject to all provisions of 
this Contract and governed by the laws of the State. 

B. Binding Effect 
Except as otherwise provided in §20(A) of this Contract, all provisions of this Contract, including 
the benefits and burdens, extend to and bind the Parties’ respective successors and assigns. 

C. Captions and References 
The captions and headings in this Contract are for convenience of reference only, and shall not be 
used to interpret, define, or limit its provisions. Unless the context clearly otherwise requires, all 
references in this Contract to sections (whether spelled out or using the § symbol), subsections, or 
Exhibits refer to sections, subsections, or Exhibits contained in this Contract or incorporated by 
reference into this Contract. 

D. Counterparts 
This Contract may be executed in multiple identical original counterparts, each of which is an 
original, but all of which, taken together, constitute one and the same agreement. 

E. Entire Understanding 
This Contract represents the complete integration of all understandings between the Parties related 
to the Work, Services, and Work Product and all prior representations and understandings related to 
the Work, Services, and Work Product, whether oral or written are merged into this Contract. Prior 
or contemporaneous additions, deletions, or other changes to this Contract do not have any force or 
affect whatsoever, unless embodied in this Contract. 

F. Digital Signatures 
If any signatory signs this agreement using a digital signature, any agreement or consent to use 
digital signatures within the electronic system through which that signatory signed is incorporated 
into this Contract by reference. 
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G. Modification 
Except as otherwise provided in this Contract, any modification of this Contract is only effecitve if 
agreed to in a formal written amendment to this Contract that is properly executed and approved in 
accordance with applicable State law. 

H. Statutes, Rules, Regulations, and Other Authority 
Unless otherwise specifically provided, any reference in this Contract to a federal or state statute, 
rule, or regulation or to any other source of legal or policy authority refers to the current version of 
the statute, rule, regulation, or other authority including any amendments or changes to the authority 
made after the Effective Date. 

I. Order of Precedence 
If a conflict or inconsistency arises between any provision contained in the main body of this 
Contract and any Exhibit, the conflict or inconsistency must be resolved by reference to the 
documents in the following order of priority: 
i. Colorado Legislative Branch Special Provisions; 
ii. The remaining provisions of the main body of this Contract; and 
iii. The Exhibits 

J. External Terms and Conditions 
Notwithstanding anything to the contrary in this Contract, the State is not subject to any provision 
included in any terms, conditions, or agreements appearing on Contractor’s or a Subcontractor’s 
website or any provision incorporated into any click-through or online agreements related to the 
Work unless this Contract specifically references that provision. 

K. Severability 
The invalidity or unenforseability of any provision of this Contract does not affect the validity of or 
enforceability of any other provision of this Contract, which remains in full force and effect, so long 
as the Parties can continue to perform their obligations under this Contract in accordance with the 
intent of the Parties. 

L. Survival of Certain Contract Terms 
Any provision of this Contract that imposes an obligation on a Party that begins after or continues 
after the termination or expiration of this Contract survives the termination or expiration of this 
Contract and is enforceable by the other Party. 

M. Taxes 
The State is exempt from federal excise taxes under I.R.C. Chapter 32 (26 U.S.C. Subtitle D, Ch. 
32) (Federal Excise Tax Exemption Certificate Registry No. 84-730123K) and from all State and 
local government sales and use taxes under §§39-26-704(1), and 29-2-105(1)(d)(I), C.R.S. 
(Colorado Sales Tax Exemption Identification Number 98-20565). The State is not liable for the 
payment of excise, sales, or use taxes, regardless of whether any political subdivision of the State 
imposes such taxes on Contractor. Contractor is solely responsible for any exemptions from the 
collection of excise, sales, or use taxes that Contractor may wish to have in place in connection with 
this Contract. 

N. Third Party Beneficiaries 
Except for a person who assumes Contractor’s rights and obligations under this Contract as a 
successor or assign in accordance with §§20(A) and 20(B) of this Contract, this Contract does not 
and is not intended to confer any rights, obligations, or remedies upon any person or entity other 
than the Parties. Enforcement of this Contract and all rights and obligations under this Contract are 
reserved solely to the Parties. Any services or benefits that third parties receive as a result of this 
Contract are incidental to the Contract and do not create any rights for the third parties. 

O. Waiver 
A Party’s failure or delay in exercising any right, power, or privilege under this Contract, whether 
explicitly or by lack of enforcement, does not operate as a waiver of the right, power, or privilege, 
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and a single or parial exercise of any right, power, or privilege does not preclude any other or further 
exercise of the right, power, or privilege. 

P. CORA Disclosure 
This Contract is a public record that, to the extent not prohibited by federal law, is subject to public 
release through CORA. 

Q. Standard and Manner of Performance 
Contractor shall perform its obligations under this Contract in accordance with the highest standards 
of care, skill, and diligence in Contractor’s industry, trade, or profession. 

R. Indemnification 
i. General Indemnification 

Contractor shall indemnify, save, and hold harmless the State and the State’s employees, agents, 
and assignees (“Indemnified Parties”), against any and all costs, expenses, claims, damages, 
liabilities, court awards, reasonable attorneys’ fees and costs, and other amounts claimed by third 
parties and incurred by any of the Indemnified Parties to the extent caused by any negligent act or 
omission or intentional, willful, or deliberate misconduct by Contractor or Contractor’s 
employees, agents, Subcontractors, or assignees in connection with this Contract. 

ii. Confidential Information Indemnification 
Disclosure or use of State Confidential Information by Contractor in violation of this Contract 
may be cause for legal action by third parties against Contractor, the State, or their respective 
agents. Contractor shall indemnify, save, and hold harmless the Indemnified Parties against any 
and all costs, expenses, claims, damages, liabilities, court awards, reasonable attorneys’ fees and 
costs, and other amounts, asserted by third parties and incurred by the State to the extent caused 
by any act or omission by Contractor or Contractor’s employees, agents, assigns, or 
Subcontractors that violates this Contract. 

iii. Intellectual Property Indemnification 
Contractor shall indemnify, save, and hold harmless the Indemnified Parties against any and all 
costs, expenses, claims, damages, liabilities, court awards, reasonable attorneys’ fees, and other 
amounts asserted by third parties and incurred by the Indemnified Parties to the extent caused by 
any claim that any Work infringes a patent, copyright, trademark, trade secret, or any other 
intellectual property right. 

S. Limitation of Contractor Liability 
Any liability of Contractor and its personnel to the State for any breach of this contract or act or 
omission that directly damages the State is limited to the amount of the fee to be paid by the State 
to Contractor under this Contract. This limitation does not apply to any requirement of this Contract 
that Contractor indemnify the State for liabilities of the State to any third party that result from any 
negligent, intentional, or deliberate acts or omissions of Contractor. 
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3. 21. COLORADO LEGISLATIVE DEPARTMENT SPECIAL PROVISIONS 
These Special Provisions apply to all legislative department contracts except where noted in italics. 

A. A. FUND AVAILABILITY. §24-30-202 (5.5), C.R.S. 
Financial obligations of the State payable after the current State Fiscal Year are contingent upon 
funds for that purpose being appropriated, budgeted, and otherwise made available. 

B. B. GOVERNMENTAL IMMUNITY. 
Liability for claims for injuries to persons or property arising from the negligence of the State, its 
departments, boards, commissions, committees, bureaus, offices, employees, and officials is 
controlled and limited by the provisions of the Colorado Governmental Immunity Act, §2410101, 
et seq., C.R.S., the Federal Tort Claims Act, 28 U.S.C. Pt. VI, Ch. 171, and 28 U.S.C. §1346(b), 
and the State’s risk management statutes, §24301501, et seq., C.R.S. No term or condition of this 
Contract shall be construed or interpreted as a waiver, express or implied, of any of the immunities, 
rights, benefits, protections, or other provisions contained in these statutes. 

C. C. INDEPENDENT CONTRACTOR. 
Contractor shall perform its duties under this Contract as an independent contractor and not as an 
employee. Neither Contractor nor any agent or employee of Contractor shall be deemed to be an 
agent or employee of the State. Contractor shall not have authorization, express or implied, to bind 
the State to any agreement, liability, or understanding, except as expressly set forth in this Contract. 
Contractor and its employees and agents are not entitled to unemployment insurance or workers’ 
compensation benefits through the State, and the State shall not pay for or otherwise provide such 
coverage for Contractor or any of its employees or agents. Contractor shall pay when due all 
applicable employment taxes, income taxes, and local head taxes incurred pursuant to this Contract. 
Contractor shall: (i) provide and keep in force workers’ compensation and unemployment 
compensation insurance in the amounts required by law, (ii) provide proof thereof when requested 
by the State, and (iii) be solely responsible for its acts and the acts of its employees and agents. 

D. D. COMPLIANCE WITH LAW. 
Contractor shall comply with all applicable federal and State laws, rules, and regulations in effect 
or hereafter established, including, without limitation, laws applicable to discrimination and unfair 
employment practices. 

E. E. CHOICE OF LAW, JURISDICTION, AND VENUE. 
Colorado law, and rules and regulations issued pursuant to Colorado law, apply to the 
interpretation, execution, and enforcement of this Contract. Any provision included in or 
incorporated into this Contract by reference that conflicts with said law, rules, or regulations is 
void. All suits or actions related to this Contract must be filed and proceedings held in the State of 
Colorado, and exclusive venue is in the City and County of Denver. 

F. F. PROHIBITED TERMS. 
Any term included in this Contract that requires the State to indemnify or hold Contractor harmless; 
requires the State to agree to binding arbitration; limits Contractor’s liability for damages resulting 
from death, bodily injury, or damage to tangible property; or conflicts with this provision in any 
way is void. Nothing in this Contract shall be construed as a waiver of any provision of §24106109, 
C.R.S. 

G. G. SOFTWARE PIRACY PROHIBITION. 
State or other public funds payable under this Contract shall not be used for the acquisition, 
operation, or maintenance of computer software in violation of federal copyright laws or applicable 
licensing restrictions. Contractor hereby certifies and warrants that, during the term of this Contract 
and any extensions, Contractor has and shall maintain in place appropriate systems and controls to 
prevent such improper use of public funds. If the State determines that Contractor is in violation of 
this provision, the State may exercise any remedy available at law, in equity, or under this Contract, 
including, without limitation, immediate termination of this Contract and any remedy consistent 
with federal copyright laws or applicable licensing restrictions. 
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H. H. EMPLOYEE FINANCIAL INTEREST/CONFLICT OF INTEREST. §§24-18-201 and 24-
50-507, C.R.S. 

The signatories aver that to their knowledge, no employee of the State has any personal or beneficial 
interest whatsoever in the service or property described in this Contract. Contractor has no interest 
and shall not acquire any interest, direct or indirect, that would conflict in any manner or degree 
with the performance of Contractor’s services, and Contractor shall not employ any person having 
such known interests. 

I. I. VENDOR OFFSET AND ERRONEOUS PAYMENTS. §§24-30-202(1) and 24-30-202.4, 
C.R.S.  

[Not applicable to intergovernmental agreements] Subject to §2430202.4(3.5), C.R.S., the State 
Controller may withhold payment under the State’s vendor offset intercept system for debts owed 
to State agencies for: (i) unpaid child support debts or child support arrearages; (ii) unpaid balances 
of tax, accrued interest, or other charges specified in §3921101, et seq., C.R.S.; (iii) unpaid loans 
due to the Student Loan Division of the Department of Higher Education; (iv) amounts required to 
be paid to the Unemployment Compensation Fund; and (v) other unpaid debts owing to the State 
as a result of final agency determination or judicial action. The State may also recover, at the State’s 
discretion, payments made to Contractor in error for any reason, including, but not limited to, 
overpayments, improper payments, and any other unexpended or excess funds received by 
Contractor, by deduction from subsequent payments under this Contract, by deduction from any 
payment due under any other contracts, grants or agreements between the State and Contractor, or 
by any other appropriate method for collecting debts owed to the State. 
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6. 22.SIGNATURE PAGE 
Contract Routing Number 20XX-XX 
 

THE PARTIES HERETO HAVE EXECUTED THIS CONTRACT 
 

Each person signing this Contract represents and warrants that the signer is duly 
authorized to execute this Contract and to bind the Party authorizing such signature. 

 
 

CONTRACTOR 
 

[INSERT NAME OF CONTRACTOR] 
 

By: 
Title: 
 
 

__________________________________________ 
Signature 

 
 

Date: _________________________ 
 
 

Contractor affirms that it has not performed any billable 
Work related to this Contract prior to the Contract 

Effective Date. 

 
A. STATE OF COLORADO 

 
Colorado Office of the State Auditor 

Kerri L. Hunter, State Auditor 
 
 

By:_________________________________________ 
Kerri L. Hunter, State Auditor 

 
 

Date: _________________________ 
 
 

By:_________________________________________ 
[Insert LAC Chair’s Name], Chair 

Legislative Audit Committee 
 
 

Date: _________________________ 
 
 

LEGAL REVIEW 
Office of Legislative Legal Services 

Ed DeCecco, Director 
 
 

By:_________________________________________ 
Jason A. Gelender, Assistant Director 
(designee of Ed DeCecco, Director) 

 
 

Date: _________________________ 
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7. 23. EXHIBIT A – STATEMENT OF WORK 
 
1. GENERAL DESCRIPTION 

Contractor shall conduct a performance evaluation of the Agency in a manner consistent with the terms 
and conditions of the Contract and its Exhibits. 

 
2. CONTRACTOR’S OBLIGATIONS 

The Work to be performed by Contractor includes the following: 
A. Scope 

Contractor’s evaluation of the Agency must include the following: 
1. [ADD detailed description of work to be completed.] 
2. As it performs the Work, Contractor shall maintain an awareness of any areas beyond the scope 

of the Services in which the Agency may not be carrying out the Agency’s programs in an 
effective and efficient manner. Contractor shall discuss any such areas with the State to determine 
whether the State desires Contractor to expand the scope of the Services of this Contract. The 
cost of such additional Services are not included within the scope of this Contract, and any 
additional Services shall be subject to negotiation and set forth in a separate agreement among 
Contractor, the State Auditor, and the Legislative Audit Committee. 

B. Review by State 
During the performance of Services under this Contract and prior to completion of the Work by the 
date specified in §6(A) of this Contract, the State has access to and the right to review Contractor’s 
Work and Work Product, whether in draft or final form, for acceptability and to provide guidance, 
direction, and feedback and suggest revisions. Contractor may not submit written findings or the 
Evaluation Report, whether in draft or final form, to the Agency until they are deemed acceptable 
and approved by the State. 

C. Availability 
Contractor, upon the request of the State, shall furnish copies of Contractor’s work programs 
developed pursuant to this Contract and make all other workpapers available to the State for review 
or use in future audits or evaluations, at no additional charge to the State. 

D. Reports 
Contractor shall prepare and deliver the Evaluation Report to the State no later than [Insert Date], 
unless the State has approved an extension of time. If Contractor becomes aware that the due date for 
the Evaluation Report cannot be met, Contractor shall notify the State in writing of the reasons for 
the delay and identify a specific date when the Evaluation Report will be delivered. For a separately 
issued Evaluation Report, Contractor shall deliver to the State up to 100 copies of the bound report 
as determined by the State at the time of report finalization. Acceptable binding formats for the 
Evaluation Report are limited to spiral, comb, or glued bindings; 3-ring bindings are not acceptable. 
Contractor shall also deliver to the State an electronic copy of the Evaluation Report in unprotected 
Adobe PDF format or any other format prescribed by the State. 

E. Oral Presentations 
Contractor shall make an oral presentation of the Evaluation Report to the Legislative Audit 
Committee and, if applicable and upon notification by the State, one other legislative committee. 

F. Entrance/Exit Conferences 
The State shall participate in all entrance and exit conferences between the Agency and Contractor, 
as well as other critical meetings, such as those dealing with findings. 

G. Fraud 
If Contractor becomes aware of fraud or indications of fraud affecting the Agency, Contractor shall 
notify the State immediately. 
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3. PERSONNEL 
A. Contract Monitor 

Contractor’s performance under this Contract shall be monitored by [name of contract monitor], an 
employee or agent of the State, who is hereby designated as the Contract Monitor. The Contract 
Monitor shall review Contractor’s Work and Work Product, attend key meetings (e.g., entrance and 
exit conferences), and act as a liaison between the OSA, Contractor, and the Agency. With the 
exception of contract monitoring activities, and unless otherwise noted in this Contract, the State is 
not required to provide any additional staff time in connection with the Services provided or Work 
performed. 

B. Other Key Personnel 
The key personnel identified by Contractor in the Contractor’s Proposal are deemed to be essential 
to the Work being performed under the Contract. 

C. Replacement 
Contractor shall immediately notify the State if any key personnel cease to be employed by 
Contractor. Before diverting any key personnel to other programs, Contractor shall give the State 
fifteen (15) days advance notice and shall submit to the State justification, including proposed 
personnel substitutions, in sufficient detail to permit evaluation of the impact on the Contractor’s 
performance of the Work. Contractor shall not divert any key personnel without the prior written 
consent of the State, which the State shall not unreasonably withhold. Contractor shall replace any 
key personnel with personnel of substantially equal or greater ability and qualifications to perform 
the Work. 

 
4. ACCEPTANCE CRITERIA 

If the State determines that the Work or Work Product is unacceptable (either before or after a draft or 
a final Evaluation Report is issued) due to Contractor’s failure to satisfy any requirements included in 
this Contract, the State, at the State’s direction, may require Contractor to re-perform the Work at its 
own expense and submit a revised Work Product. The State’s right to reject Contractor’s draft or final 
Evaluation Report because of the failure to comply and Contractor’s obligation to re-perform or revise 
extend throughout the term of this Contract and continue for one (1) full year after the termination of 
this Contract. 

 
5. PAYMENTS 

Payments shall be made in accordance with Exhibit F and any other applicable provisions of this 
Contract. 

 
THE REST OF THIS PAGE INTENTIONALLY LEFT BLANK 
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8. 24. EXHIBIT B – REQUEST FOR PROPOSAL 
 

THE REST OF THIS PAGE INTENTIONALLY LEFT BLANK 
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9. 25. EXHIBIT C – MODIFICATIONS TO CONTRACTOR’S PROPOSAL  
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26. EXHIBIT D –CONTRACTOR’S PROPOSAL 
 

THE REST OF THIS PAGE INTENTIONALLY LEFT BLANK 
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27. EXHIBIT E - INFORMATION SECURITY POLICY FOR CONTRACTORS 
 
Applicability 
 
This policy applies to all OSA Contractors at all locations who are conducting audits, evaluations, or other 
professional services on behalf of the OSA using State of Colorado information or any information, 
electronic or otherwise, obtained, utilized, or generated by an OSA Contractor while performing work on 
behalf of the OSA. 
 
Definitions 
 

Confidential information assets – are defined in paragraph 5. below. 
 

OSA Contractor(s) or Contractor(s) – any business, company, corporation, partnership, or individual 
conducting business on behalf of or in cooperation with the OSA, whether via contract, purchase order, 
or other purchasing agreement. OSA Contractors include Subcontractors and their employees. 

 
Protected information assets - are defined in paragraph 4. below. 

 
State of Colorado information, information or audit information – any information, whether in 
electronic or hard copy form, obtained, utilized, or generated by an OSA Contractor while performing 
work on behalf of the OSA. 

 
State Auditor Authority and Responsibility 
 
The State Auditor’s authority and responsibility for accessing and handling confidential information is set 
forth in the Colorado Revised Statutes. Section 2-3-107(2)(a), C.R.S., provides that the State Auditor or his 
or her designated representative “shall have access at all times …. to all of the books, accounts, reports, 
vouchers, or other records or information in any department, institution, or agency, including records or 
information required to be kept confidential or exempt from public disclosure upon subpoena, search 
warrant, discovery proceedings, or otherwise.” Additionally, Section 2-3-103(3), C.R.S., provides that 
“work papers of the office of the State Auditor shall be open to public inspection only upon approval of the 
majority of the members of the audit committee” and that “work papers that have not been specifically 
approved for disclosure by a majority vote of the committee shall remain confidential.” Finally, Sections 
2-3-103.7 and 2-3-107(2)(b), C.R.S., prescribe penalties for willful or unlawful release of confidential 
information and prohibit the release of information required to be kept confidential pursuant to any law. 
The volume and availability of confidential information in electronic and hardcopy format, along with the 
risk to the OSA should confidential information be inadvertently released or breached, heightens the need 
for rigorous procedures governing the receipt, storage, and destruction of confidential data. 
 
Policy Compliance 
 
1. All OSA Contractors and their personnel who are performing the Work are required to understand and 

abide by this policy. 
 
2. By signing an OSA contract or purchase order, an OSA Contractor agrees to abide by this policy and 

require its personnel performing the Work, including Subcontractors and their employees, to understand 
and abide by this policy. 
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Data Classification 
 
3. Any State information asset whether in hardcopy or electronic form (e.g., data, databases, reports, 

communications, manuals, documentation for systems, procedures, and plans) that is used in the course 
of an audit on behalf of the OSA is considered either “Protected” or “Confidential,” unless expressly 
stated otherwise in writing by the State Auditor. 

 
4. “Protected information assets” are defined as information that: (i) is required by federal, state, or local 

laws and statutes to be protected; or (ii) would, in the event of a breach of confidentiality, loss of 
integrity, or lack of availability, seriously and adversely impact the OSA or the State, up to and 
including physical harm to individuals, or cause significant hardship to the OSA, the State, or 
commercial entities that have entrusted the information to the OSA. 

 
5. All OSA Contractor audit information not categorized as “Protected” are automatically classified as 

“Confidential.” 
 
Use and Protection of Information Assets 
 
6. Contractors must take reasonable and prudent measures to protect all OSA audit information and the 

systems that process, store, and transmit such information from unauthorized disclosure and 
modification regardless of where the OSA audit information and the systems are located. 

 
7. All State information systems (e.g., networks, intranets, internet connections, telephones, fax, etc.) are 

the property of the State and are for State business use only. Contractor shall not use State information 
systems to knowingly access, store, or distribute offensive material, such as pornography. Contractors 
may not use State of Colorado systems to knowingly compromise other systems, networks or 
safeguards unless the OSA specifically authorizes them to do so in order to test the security of such 
systems, networks, or safeguards for legitimate State purposes. 

 
8. Any unauthorized attempt to access information that is outside Contractor’s “need-to-know” for his/her 

operational purposes is prohibited. 
 
9. Contractors must encrypt all “Protected” and “Confidential” information when stored on portable 

computers or removable media (e.g., laptops, external hard drives, CDs, USB drives.) 
 
10. Contractors must, at all times, physically secure portable computers used in storing and processing 

audit information on behalf of the OSA through the use of cable locks or other security measures or, 
when physically securing a portable computer at a work site is not feasible, use encrypted devices or 
other security measures to ensure that theft of a portable computer does not result in the loss or 
disclosure of State Confidential Information or Work Product. 

 
11. Contractors shall not leave any portable computers, removable media (e.g., laptops, external hard 

drives, CDs, USB drives), or hard copy information containing “Protected” and “Confidential” 
information unattended, such as in vehicles or in checked airport luggage. 

 
Viruses and Malicious Code 
 
12. Contractors must effectively deploy personal firewall security and up-to-date malicious code/virus 

protection software for all systems and devices used to access audit information or in carrying out 
official OSA business. 
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Telecommunications Security and Information Transmission 
 
13. Contractors are responsible for being aware of and protecting against current and potential 

telecommunications (e.g., telephones, voice mail, mobile phones, conference calls, instant messaging, 
and facsimile machines) security risks in their given environment. 

 
14. Contractors are prohibited from connecting to any state networks in connection with the Services 

hereunder without prior authorization from the OSA and the information security officer of the Audited 
Agency. In the case of executive branch agencies, Contractors should submit a request with their agency 
liaison to obtain permission through the Governor’s Office of Information Technology access 
management team. 

 
15. Contractors shall make every effort to ensure that all State of Colorado information is protected from 

inadvertent disclosure when being sent over the Internet or other non-State of Colorado networks. 
 
16. Contractors shall not connect portable computers containing “Protected” or “Confidential” data to any 

public WiFi networks (e.g., internet cafes) without adequately protecting such information through the 
use of hard drive encryption and the use of an encrypted VPN tunnel. 

 
17. Contractors must always consider information sensitivity and transmission security issues when 

selecting a transmission medium. “Protected” and “Confidential” data must only be transported or 
transmitted over a public network when protected by encryption. 

 
18. When data is stored on electronic media or a mobile computing device, the data must be encrypted at 

all times during physical transport. 
 
19. Transmission of Protected or Confidential data over a public network by unencrypted email is 

prohibited. 
 
Information Storage and Disposal 
 
20. Media or hard copy documents containing Protected or Confidential information are to be appropriately 

labeled as such and protected in accordance with this Exhibit E. 
 
21. Contractors must maintain physical media security by using locking filing cabinets or drawers and 

locking them when left unattended. Media security may also be achieved by locking the door of a 
private office. 

 
22. Personal computers, laptops, USB drives, mobile phones, personal digital assistants (PDAs), and other 

devices and media containing State of Colorado information must be secured by their users from loss, 
theft, and unauthorized use. 

 
23. Contractors shall not leave unattended any device containing State of Colorado information unless a 

password-engaged screensaver is used. The screen saver must engage after no more than 2 minutes of 
inactivity unless Contractor has a policy that requires its employees and its Subcontractors’ employees 
to manually lock the device when leaving it unattended. 

 
24. Contractors must ensure that portable storage devices (e.g., external hard drives, CDs, USB drives) that 

will be leaving their effective control or are at the end of their useful lives, are cleaned and sanitized 
(i.e., cleared, purged, and destroyed) of all Protected or Confidential data in conformance with NIST 
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Special Publication 800-88 and/or other standard procedures and requirements set by the U.S. 
Department of Defense, such as DoD 5220.22-M. 

 
25. Hard copy documents containing Protected or Confidential information must be shredded prior to 

disposal. 
 
26. Data storage devices (e.g., CDs, DVDs, and floppy disks) containing Protected data must be physically 

destroyed at the end of the audit. For thumb drives and portable hard drives, Contractor must either use 
an electronic shredding program to destroy the data or destroy the device at the end of the audit. A 
record of disposal is to be maintained in the workpapers by the Contractors. A record of disposal must 
contain the name of the individual disposing of the data, the method used to dispose of the data, 
identifying qualities of the data (such as the serial number of the media on which it was stored, if 
applicable), and the date of disposal. 

 
Incident Reporting 
 
27. All suspected loss or compromise of OSA audit information as a result of the loss of a desktop, portable, 

or mobile computing device or removable storage device by any means (e.g., theft, loss) used to store 
State of Colorado data shall be reported to the OSA Contract Manager within 24 hours of discovery. 

 
28. In the event of the suspected loss or compromise of OSA audit information under control of Contractor, 

Contractor is responsible for working with the State Auditor and the Audited Agency with respect to 
recovery and remediation. Contractor is also responsible for working with the OSA and the Audited 
Agency to notify all Colorado residents and other affected parties whose sensitive data may have been 
compromised as a result of the breach. Contractor will bear all reasonable associated costs. 

 
Personnel Security 
 
29. Contractor is responsible for performing background checks consistent with Contractor’s standard 

employment practices for Contractor personnel completing work on behalf of the OSA. 
 
Policy Enforcement 
 
30. If Contractor is deemed to be in noncompliance of this policy by the State Auditor, the State Auditor 

may unilaterally terminate the Contract. 
 
31. Upon request by the State Auditor, Contractor agrees that it shall make available qualified individuals 

and a member of senior management responsible for security and data protection for the purpose of 
discussing information technology controls, including those policies, procedures, and controls relevant 
to the provision of services and security obligations under this Contract. 
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28. EXHIBIT F - COMPENSATION AND PROCEDURES FOR BILLING 
 
1. Contractor shall submit all invoices for services to the State. Payment will be made from the State 

Auditor’s appropriation. Contractor shall not request payment from the Agency. 
 
2. Contractor may render monthly interim bills to the State until completion of the Work, provided that 

the aggregate amount of all bills shall not exceed the maximum compensation set forth in §3 of this 
Exhibit F. The interim bills shall be promptly paid by the State except that the State reserves the right 
to withhold 10 percent of the total Contract amount until delivery and acceptance of the Evaluation 
Report. Release of the Evaluation Report by the Legislative Audit Committee constitutes acceptance 
of the Evaluation Report. 

 
3. Total maximum compensation for the Work is $XX,XXX.XX, with the estimated funding split between 

State Fiscal Years expected to be: 
 

 Total Paid From State’s Budget Period 
  20XX-20XX  20XX-20XX 
     
     
Contractor $XX,XXX.XX $XX,XXX.XX  $XX,XXX.XX 
     
     
Total Fee $XX,XXX.XX $XX,XXX.XX  $XX,XXX.XX 
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29. EXHIBIT G - DEVELOPING AND PRESENTING FINDINGS 

 

Title of Finding 
 
Provide brief background information about the program in one or two paragraphs. Do not include 
criteria, condition, cause, or effect in this background section. 
 
 
What work was performed and what was the purpose? 
 
Briefly describe the testwork that was performed using bullets and/or one to two paragraphs. (i.e., 
describe the data and documents reviewed, individuals interviewed, and the sample selected and 
sample methodology). 
 
Describe the purpose of the work in one sentence. (i.e., “The purpose of the work was to XXXX.”) 
 
 
How were the results of the work measured? (Criteria) 
 
The criteria are the standards against which the condition is measured. They are standards used to 
evaluate a particular event or process and describe “what should be.” Some examples of criteria 
include: 

� Colorado Constitution 
� Colorado Revised Statutes 
� Colorado state agency rules and regulations 
� federal laws and regulations 
� State Fiscal Rules and Fiscal Procedures Manual 
� Generally Accepted Accounting Principles 
� program-specific written policies and procedures 
� program-specific written goals and objectives 
� good business practices 
� unwritten policies, procedures, goals, and objectives as explained by the Agency’s 

personnel 
 
If the criteria are not already set forth in writing, it may be necessary to find information to serve 
as evidence of criteria. When common sense or expert opinion is used as criteria, the development 
of the finding must be logical and convincing to the reader, who may not possess the same level 
of expertise. This is also important because such criteria are less authoritative than other types of 
criteria. 
 
This section should briefly describe the criteria of the finding. Strive to provide the essential 
information in one or two short paragraphs, bullets, or in a table. 
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What problem did the work identify? (Condition) 
 
The first step in developing a finding is to identify the statement of condition. This occurs during 
the “fact-finding” process when the evaluator compares “what is” with “what should be.” When 
there is a difference between “what is happening” with “what should be happening,” the first 
element (condition) of a finding is identified. The condition should be a factual statement of what 
was found and be free of value judgments. 
 
This section should describe the overall problem (the condition of the finding) in one or two 
sentences. Then provide specific examples that support the condition (e.g., exceptions identified 
during the test work). Use bullets and tables to describe the types of exceptions identified. 
 
 
Why did the problem occur? (Cause) 
 
The cause is the element of the finding which explains why the “condition” exists. The cause 
represents what must be corrected to prevent the recurrence of the existing condition. As such, 
evaluators must correctly identify the cause before a proper course of action can be devised. 
Developing the cause frequently requires a fairly extensive analysis of the problem. Often, there 
are multiple factors causing the problem. The human behavior aspect, which increases the 
difficulty in identifying the proper cause, is always present. Nevertheless, evaluators should make 
a reasonable effort to determine as closely as possible the real cause of the problem. Examples of 
cause include: 

� negligence 
� inadequate resources 
� inadequate training 
� poor communication 
� inadequate guidelines or standards 
� absence of good management techniques 
� failure to follow established policies and procedures 

 
This section should describe the cause of the finding in one or two paragraphs or in bullets that 
correspond to the bullets used in the condition section above. 
 
 
Why does this problem matter? (Effect) 
 
The effect represents the end result of the activity being measured. It is the impact of the difference 
between the statement of condition and the criteria. The attention given to a finding depends largely 
upon its significance, and significance is judged by effect. What is the result if nothing is done 
about the problem identified? Evaluators frequently use materiality to measure the potential 
significance of findings. The effect of an adverse finding is what motivates management to take 
needed action to correct the condition. When the effect is insignificant, the evaluator should 
consider eliminating the finding from the report or grouping it with other minor findings. Some 
examples of effect include: 

� violation of law or regulation 
� noncompliance with legislative intent 
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� loss of potential income 
� program goals and objectives not being met 
� increased costs 
� poor service quality 
� inefficient service delivery 
� increased risk of fraud and abuse 
� reduced effectiveness 

 
When determining the effect of a finding, evaluators should look at outcomes such as impacts on 
citizens, services, or public safety. In addition, the fiscal impact of the finding (e.g., increase or 
decrease in revenue or costs) should be quantified where possible. The estimated fiscal impact 
should be discussed with the Agency and reported as an estimate (e.g., we estimate this change 
will eliminate one administrative support position with an estimated annual cost of $26,000). 
 
This section should describe the effect of the finding in one or two paragraphs or bullets. Quantify 
the effect to the extent possible. 
 
 

Recommendation No. X: 
 
The recommendation is the action believed necessary to correct the adverse situation. Generally, 
each finding will result in one or more recommendations. The following are guidelines for 
developing recommendations: 

� Write recommendations that address or solve the “cause” of the problem. 
� Write recommendations as realistically and specifically as possible so they are more likely 

to be understood by and prove useful to the Agency. 
� Present recommendations in a constructive tone and emphasize improvement rather than 

criticism of past activities. Evaluators should keep in mind that their objective is to 
motivate the Agency to take action. This can best be done by avoiding language that 
unnecessarily generates defensiveness and opposition. 

� Write your recommendation so that it can be understood by itself (e.g., the reader will not 
have to refer to the finding to understand the recommendation). 

� Avoid introducing new information in the recommendation that was not presented in the 
body of the finding. The recommendation should follow logically from what was presented 
in the finding. 

� Avoid extreme language such as “immediately,” “without delay,” or “as soon as possible.” 
These phrases do not add to the substance of the recommendation. In situations where there 
is an urgency to correct a problem, include in the recommendation the consequence of 
delay (e.g., continued loss or waste of money). 

 
The Department of XXXX should XXXX by: 
 

a. 
 

b. 
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The written Evaluation Report, which contains all findings and recommendations, is issued to 
legislators and other state and federal officials who have limited time to read reports. Therefore, 
the Contractor should present findings as concisely as possible, but with enough clarity to be 
understood by the reader. In addition to being clear and concise, findings should be logical, 
convincing, and constructive. The findings should be presented in a way that will convince the 
reader of their significance and motivate the Agency to take action. This is accomplished by clearly 
presenting the five elements of a finding—condition, criteria, effect, cause, and recommendation. 
 
Although not applicable to this engagement, additional guidance for developing findings can be 
found in Government Auditing Standards issued by the U.S. Comptroller General, which is 
available online at http://www.gao.gov/. 
 

http://www.gao.gov/
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30. EXHIBIT H - REPORTING REQUIREMENTS AND FORMAT FOR SEPARATELY ISSUED 
REPORTS 
 
The final Evaluation Report contains findings, conclusions, and recommendations resulting from the Work. 
It also provides recommendations for changes or modifications to improve the efficiency and effectiveness 
of the Agency. 
 
Contractor shall prepare the final Evaluation Report in the format delineated below. 
 
REQUIRED REPORTING FORMAT 
 
1. Addressee of Report 

 
The Evaluation Report should be addressed to “Members of the Legislative Audit Committee.” 

 
2. Report Format 

 
The Evaluation Report will include all of the following sections bound together as a single report and 
shall be prepared using the OSA format to the extent possible. Acceptable binding formats are limited 
to spiral, comb, or glued bindings; 3-ring bindings are not acceptable. Contractor may consult the 
OSA’s website for examples of recently issued reports. 

 
Major sections of the Evaluation Report and their required order within the report are: 

 
Report Cover 
LAC, Staff, and Distribution Page 
Report Transmittal Letter 
Table of Contents 
Report Highlights 
Overview or Background Chapter 
Findings Chapter(s), Including the Agency’s Responses 

 
a. Report Cover 

 
The report cover should contain the title and date of the Evaluation Report, including the name of 
the Contractor conducting the evaluation. 

 
b. LAC, Staff, and Distribution Page 

 
The reverse side of the report cover should contain a listing of the current members of the 
Legislative Audit Committee, OSA staff, and Contractor staff conducting the evaluation. This page 
also contains information on how to obtain both electronic and bound versions of the report. The 
distribution information should include the Evaluation Report number. A template will be provided 
by the OSA. 

 
c. Report Transmittal Letter 

 
A letter to the Legislative Audit Committee signifying transmission of the Evaluation Report and 
signed by the Contractor. 

 
d. Table of Contents 
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This page is an index to the report denoting the major report sections and corresponding page 
numbers. 

 
e. Report Highlights 

 
The highlight sheet is a one-page summary of the report’s key conclusions, facts and findings, and 
recommendations. A template will be provided by the OSA. 

 
g. Overview or Background Chapter 

 
A section of the Evaluation Report, typically presented as a separate chapter, intended to familiarize 
the reader with the Agency, including its statutory authority and purpose, key functions, 
organization, descriptive financial and non-financial statistics, etc. This section also includes a 
general description of the evaluation’s purpose, scope, and methodology. This section does not 
contain the specific background information necessary to establish the evaluation’s findings, 
conclusions, and recommendations. 

 
h. Findings & Recommendations Chapter(s), Including the Agency’s Responses 

 
The Evaluation Report must contain this section, typically presented as a separate chapter or 
chapters, reporting the Contractor’s conclusions, findings, and recommendations relative to the 
evaluation’s scope and objectives. See Exhibit G for more guidance on developing and presenting 
findings. 

 
The findings and recommendations included in the report should contain sufficient background to 
inform a lay reader of the facts and circumstances surrounding the finding. In addition, the findings 
should identify and emphasize the business effects resulting from the deficiency or instance of non-
compliance. Recommendations, which focus on workable solutions that the Agency can effectively 
implement, are presented after each finding. The recommendations are consecutively numbered 
and may contain one or more subparts (e.g., 1, 2, 3a, 3b, 3c, 4a, 4b, etc.). 

 
The Agency’s formal written response to any recommendations are included in the body of the 
Evaluation Report following each recommendation. The OSA will provide Contractor with the 
standard form for obtaining the Agency’s responses. The Contractor is responsible for working 
with the OSA to review the Agency’s responses for accuracy, responsiveness to the 
recommendations, and adherence to the OSA’s established parameters. The Agency’s responses 
must be reviewed and approved by the OSA prior to their inclusion in the Evaluation Report. Any 
“Partially Agree” or “Disagree” responses must include an Evaluator’s Addendum, which is a 
rebuttal to the Agency’s response. The language for all Evaluator’s Addenda must be reviewed and 
approved by the OSA prior to their inclusion in the Evaluation Report. 
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31. EXHIBIT I - SAFEGUARDING REQUIREMENTS FOR FEDERAL TAX INFORMATION 
 

This Addendum regarding Safeguarding Requirements for Federal Tax Information (“Addendum”)1 is an 
essential part of the agreement between the State and Contractor as described in the Contract to which this 
Addendum is attached. Unless the context clearly requires a distinction between the Contract and this 
Addendum, all references to “Contract” shall include this Addendum. 

10. PERFORMANCE 
 
In performance of this Contract, the Contractor agrees to comply with and assume responsibility for 
compliance by Contractor’s employees with the following requirements:  
 

A. 1.1    All work will be done under the supervision of the Contractor or the Contractor’s employees. 
 
B. 1.2  The Contractor and the Contractor’s employees with access to or who use FTI must meet the 

background check requirements defined in IRS Publication 1075 and Colorado Revised Statutes 24-
50-1002.  

C.  
D. 1.3   Any return or return information made available in any format shall be used only for the purpose 

of carrying out the provisions of this Contract. Information contained in such material will be treated 
as confidential and will not be divulged or made known in any manner to any person except as may 
be necessary in the performance of this Contract. Disclosure to anyone other than an officer or 
employee of the Contractor will be prohibited.  

E.  
F. 1.4   All returns and return information will be accounted for upon receipt and properly stored before, 

during, and after processing. In addition, all related output will be given the same level of protection 
as required for the source material.  

G.  
H. 1.5  The Contractor certifies that the data processed during the performance of this Contract will be 

completely purged from all data storage components of Contractor’s computer facility, and no output 
will be retained by the Contractor at the time the work is completed. If immediate purging of all data 
storage components is not possible, the Contractor certifies that any FTI remaining in any storage 
component will be safeguarded to prevent unauthorized disclosures.  

 
I. 1.6   Any spoilage or any intermediate hard copy printout that may result during the processing of FTI 

will be given to the State or the State’s designee. When this is not possible, the Contractor will be 
responsible for the destruction of the spoilage or any intermediate hard copy printouts, and will provide 
the State or the State’s designee with a statement containing the date of destruction, description of 
material destroyed, and the method used. 

J.  
K. 1.7   All computer systems receiving, processing, storing or transmitting FTI must meet the 

requirements defined in IRS Publication 1075. To meet functional and assurance requirements, the 
security features of the environment must provide for the managerial, operational, and technical 

                                                           
1 The language of this Addendum is derived from IRS Publication 1075, Tax Information Security Guidelines For 
Federal, State and Local Agencies, Exhibit 7 – Safeguarding Contract Language, “Contract Language for Technology 
Services.” This Addendum is not exhaustive of all requirements contained in Publication 1075. By agreeing to this 
Addendum, Contractor agrees to comply with all applicable requirements in Publication 1075 or described on the 
website of the IRS Safeguards Program, located at www.irs.gov/privacy-disclosure/safeguards-program. 
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controls. All security features must be available and activated to protect against unauthorized use of 
and access to FTI. 

L.  
M. 1.8  No work involving FTI furnished under this Contract will be subcontracted without prior written 

approval of the State, by and through the contracting agency and the Office of Information 
Technology, and the IRS.2 

 
N. 1.9   The Contractor will maintain a list of employees’ authorized access. Such list will be provided to 

the State and, upon request, to the IRS reviewing office. 
 
O. 1.10 The Contractor will not use live FTI in a test environment or utilize a cloud computing model 

that receives processes, stores, or transmits FTI without express written authorization from the State.3 
P.  
Q. 1.11 The Contractor will maintain the confidentiality of all taxpayer information provided by the State 

or learned in the course of Contractor’s duties under this Contract in accordance with safeguards set 
forth under Colorado Revised Statutes § 39-21-113(4), as amended. 

R.  
S. 1.12 The Contractor agrees to comply with the following additional requirements in performance of 

this Contract: 
 

None            
T.  

U. 1.13 The State will have the right to void the Contract if the Contractor fails to provide the safeguards 
described above. 

 

2. CRIMINAL/CIVIL SANCTIONS 
 
a. Each officer or employee of any person4 to whom returns or return information is or may be disclosed 

will be notified in writing by such person that returns or return information disclosed to such officer or 
employee can be used only for a purpose and to the extent authorized herein, and that further disclosure 
of any such returns or return information for a purpose or to an extent unauthorized herein constitutes 
a felony punishable upon conviction by a fine of as much as $5,000 or imprisonment for as long as 5 
years, or both, together with the costs of prosecution. Such person shall also notify each such officer 
and employee that any such unauthorized further disclosure of returns or return information may also 
result in an award of civil damages against the officer or employee in an amount not less than $1,000 
with respect to each instance of unauthorized disclosure. These penalties are prescribed by IRCs 7213 
and 7431 and set forth at 26 CFR 301.6103(n)-1. 

 
b. Each officer or employee of any person to whom returns or return information is or may be disclosed 

shall be notified in writing by such person that any return or return information made available in any 
format shall be used only for the purpose of carrying out the provisions of this Contract. Information 
contained in such material shall be treated as confidential and shall not be divulged or made known in 

                                                           
2 see IRS Publication 1075, Exhibit 6 – Contractor 45-Day Notification Procedures. 
3 see IRS Publication 1075, Section 9 and www.irs.gov/privacy-disclosure/additional-requirements-for-publication-
1075. 
4 The term “person” is used in this Section 2 as it is used in Title 26 of the United States Code and related regulations. 
The term “person” means a person or entity, including “an individual, a trust, estate, partnership, association, company 
or corporation.” 26 U.S.C. § 7701(a)(1). 
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any manner to any person except as may be necessary in the performance of the Contract. Inspection 
by or disclosure to anyone without an official need to know constitutes a criminal misdemeanor 
punishable upon conviction by a fine of as much as $1,000 or imprisonment for as long as 1 year, or 
both, together with the costs of prosecution. Such person shall also notify each such officer and 
employee that any such unauthorized inspection or disclosure of returns or return information may also 
result in an award of civil damages against the officer or employee in an amount equal to the sum of 
the greater of $1,000 for each act of unauthorized inspection or disclosure with respect to which such 
defendant is found liable or the sum of the actual damages sustained by the plaintiff as a result of such 
unauthorized inspection or disclosure plus in the case of a willful inspection or disclosure which is the 
result of gross negligence, punitive damages, plus the costs of the action. These penalties are prescribed 
by IRC 7213A and 7431 and set forth at 26 CFR 301.6103(n)-1. 

 
c. Additionally, Contractor shall inform its officers and employees of the penalties for improper 

disclosure imposed by the Privacy Act of 1974, 5 U.S.C. 552a. Specifically, 5 U.S.C. 552a(i)(1), which 
is made applicable to Contractor by 5 U.S.C. 552a(m)(1), provides that any officer or employee of a 
Contractor, who by virtue of his/her employment or official position, has possession of or access to 
State records which contain individually identifiable information, the disclosure of which is prohibited 
by the Privacy Act or regulations established thereunder, and who knowing that disclosure of the 
specific material is prohibited, willfully discloses the material in any manner to any person or agency 
not entitled to receive it, shall be guilty of a misdemeanor and fined not more than $5,000. 

 
d. Granting a Contractor access to FTI must be preceded by certifying that each individual understands 

the State’s security policy and procedures for safeguarding FTI. Contractors must maintain their 
authorization to access FTI through annual recertification. The initial certification and recertification 
must be documented and placed in the State’s files for review. As part of the certification and at least 
annually afterwards, Contractors must be advised of the provisions of IRCs 7431, 7213, and 7213A 
(see Exhibit 4, Sanctions for Unauthorized Disclosure, and Exhibit 5, Civil Damages for Unauthorized 
Disclosure). The training provided before the initial certification and annually thereafter must also 
cover the incident response policy and procedure for reporting unauthorized disclosures and data 
breaches.5 For both the initial certification and the annual certification, the Contractor must sign, either 
with ink or electronic signature, a confidentiality statement certifying their understanding of the 
security requirements. 

 

3. INSPECTION 
 
The IRS and the State, with 24-hour notice, shall have the right to send its inspectors into the offices and 
plants of the Contractor to inspect facilities and operations performing any work with FTI under this 
Contract for compliance with requirements defined in IRS Publication 1075. The IRS’s right of inspection 
shall include the use of manual and/or automated scanning tools to perform compliance and vulnerability 
assessments of information technology (IT) assets that access, store, process, or transmit FTI. On the basis 
of such inspection, corrective actions may be required in cases where the Contractor is found to be 
noncompliant with Contract safeguards. 

                                                           
5 see IRS Publication 1075, Section 10 or www.irs.gov/privacy-disclosure/reporting-improper-inspections-or-
disclosures. 
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